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                                             INVITATION FOR BIDS 
       BID CALL NO.   080211‐1   

Sealed bids will be  received by Gila County Procurement, 1400 East Ash  St., Globe, AZ 85501, until 
11:00  A.M.  (AZ  Time),  Monday,  September  19th,  2011  for  the  GILA  COUNTY  PWD  COMPLEX 
ROADYARD  SHOP  AREA  PAVING  PHASE,  GILA  COUNTY,  ARIZONA,  BID  NO.  080211‐1  in  strict 
accordance with the rules and regulations of the Gila County Procurement Code on file  in the office of 
the Gila County Clerk of the Board, Globe, Arizona.  No bids will be accepted after 11:00 AM.  The Bids 
will be publicly opened within  the Board of Supervisors Conference Room and  read aloud at 11:00 
AM, Arizona time, at the location and date listed above. 

   
All Bids  shall be made on  the  Invitation  for Bids  forms  included  in  the Contract Documents and  shall 
include all applicable taxes.  
 

There  is a mandatory site walk  through scheduled  for Thursday, September 1st, 2011 at 10:00 A.M. 
Meeting  shall be on‐site  at  the Gila County PWD Complex Roadyard  Shop,  immediately north of  the 
shop building, 1001 W. Besich Blvd, Globe, AZ. Only those companies signed in on the walk through sign‐
in sheet will be permitted to bid. Plans, Specifications and Contract documents are available and may be 
obtained from the office of Engineering Services, 928‐402‐8612, Gila County Public Works Division, 745 
North Rose Mofford Way, Globe, AZ. 
 

Each Bid submitted, either by hand, United States Postal Service, or other carrier, shall be sealed and 
plainly marked "GILA COUNTY PWD COMPLEX ROADYARD SHOP AREA PAVING PHASE, GILA COUNTY, 
ARIZONA  BID  CALL  NO.  080211‐1”.  All  Bids  shall  be  mailed  or  delivered  to  the  Gila  County 
Procurement, 1400 East Ash St., Globe, AZ 85501. Gila County Procurement and Board of Supervisors of 
Gila County will not be responsible for those bids submitted that are not marked appropriately and/or 
sent to the wrong address.  
 

Contractors are invited to be present at the opening of bids but absence will not be considered cause for 
disqualification. 
 

Contractors  shall be  responsible  for any  licenses or permits  required by  the  regulatory agency of  the 
State of Arizona that apply to the performance of this contract. 
 

After  the  Contractor who  is  determined  to  be most Advantageous  to  the  county  has  been  selected 
through the source selection process, negotiations may be conducted for the purpose of developing a 
recommended Contract for Award. 
 

The Gila County Board of Supervisors reserves the right to reject any or all bids, or to accept any bids, or 
to waive  any  informality  in  any bid, or  to withhold  the  award  if deemed  in  the best  interest of Gila 
County. 
 

Dates advertised in Arizona Silver Belt:   August 24th and 31st, 2011 
 
Signed:_____________________________________________    Date:  _____/_____/_____ 
  Bryan B. Chambers, Chief Deputy County Attorney 
  for Daisy Flores, County Attorney 

 
Signed: _____________________________________________    Date:  _____/_____/_____ 
  Michael A. Pastor, Chairman, Board of Supervisors 
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 GP-1 

GENERAL PROVISIONS 
Bid No. 080211‐1 

 
  SECTION 01 
 
  NOTIFICATION TO BIDDERS 
 
 
BIDDERS ARE HEREBY NOTIFIED: 
 
1. The  bidder  must  supply  all  the  information  required  by  the  bidding  documents  or 

specifications.  All proposals shall be made on the bid proposal forms prepared by Gila 
County  as part of  the Contract Documents.   The proposal must  include  the  following 
forms, all with original signatures, and must accompany the bidder’s proposal: 

 
 Bid Proposal (pages P‐1 to P‐3) 
 Qualification & Certification Form (pages QC‐1 to QC‐2) 
 Reference List (RL1) 
 Bid Schedule (pages BS‐1 to BS‐2) 
 Surety (Bid) Bond (page BB‐1) 
 Affidavit of Non‐Collusion (page ANC‐1) 
 Subcontracting Certification (page SC‐1) 
 Check List & Addenda Acknowledgment (CK‐1) 
 Contract (C1‐C7) 
 IRS W‐9 Form (W‐9) 

 
Failure to  include all required documents, all with original signatures, may  invalidate 
the bid.  Prices shall include all applicable taxes.   

 
2. Proposal Guaranty ‐Proposals shall be accompanied by a certified check, cashier's check 

or bid bond for 10 percent (10%) of the total contract price bid. 
 
3.  Delivery of Proposal  ‐ Each bid shall be sealed and plainly marked "Bid No. 080211‐1 

GILA COUNTY PWD COMPLEX ROADYARD SHOP AREA PAVING PHASE", on  the outer 
most envelope or label.  If courier is used, bidder shall instruct the courier to deliver the 
package  by Monday,  September  19th,  2011  on  the  date  specified  herein,  to  the Gila 
County Procurement,  1400  East Ash  St., Globe, AZ  85501.   No bids will be  accepted 
after  11:00 A.M. AZ  Time, Monday,  September  19th,  2011.    Bids will  be  opened  at 
11:00 A.M. , Monday, September 19th, 2011.  

  
4.  Rejection of Bids  ‐The Owner reserves the right to reject any and all bids, waive all or 

any informalities in the bids. 
 
 
 
 
 



 GP-2 

 
Notification to Bidders continued… 
 
 
5.  Plans  and  Specifications  ‐Plans,  specifications  and  all  other  documents  required  by 

bidders may be obtained at  the address shown below.   A deposit of $20 per set, and 
$10 for mailing, $20 of which will be refunded upon return of the documents in good, 
usable order within seven (7) days of bid award.  Payment shall be by check or money 
order only.  No cash will be accepted.  

   
Gila County  

Engineering Services 
Gila County Public Works Division 
745 North Rose Mofford Way 

Globe, Arizona 85501 
 
6.  Arizona Contractor's  License  ‐Prior  to  submission of bids, bidders must have  a  valid 

Arizona  Contractor's  License  of  a  type which meets  all  criteria  and  requirements  to 
perform the work as specified in the contract documents in accordance with the Arizona 
State Registrar of Contractors. 

 
7.  Bid Opening  Information  ‐  Information  regarding  the bid  award will not be  available 

until  after  the Gila  County  Board  of  Supervisors  has  issued  a  decision  regarding  the 
submitted project bids. This will be the only time, until bid award, this  information will 
be revealed.   

 
8.  Mandatory Pre‐Bid Walk Through 

There is a mandatory site walk through scheduled for Thursday, September 1st, 2011 at 
10:00 A.M.   Meeting shall be on‐site at the Gila County PWD Complex Roadyard Shop, 
immediately north of the shop building, 1001 W. Besich Blvd, Globe, Arizona. Only those 
companies signed in on the walk through sign‐in sheet will be permitted to bid.  

 
9.  Request for Clarifications 

Requests for clarification shall be made to Ms. Valrie Bejarano (vbejarano@co.gila.az.us) 
in writing  (phone: 928‐402‐8612) submitted no  later than Wednesday, September 7th, 
2011 at 3:00 P.M.   A  response will be  issued  to all plan holders no  later  than Friday, 
September 9th, 2011 at 2:00 P.M. 
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GENERAL PROVISIONS 

 
  SECTION 10 
 
  DEFINITION OF TERMS 
 
Whenever  the  following  terms  are  used  in  these  specifications,  in  the  contract,  in  any 
documents or other instruments pertaining to construction where these specifications govern, 
the intent and meaning shall be interpreted as follows: 
 
10‐00 M.A.G.   Uniform  Standard  Specifications  for Public Works Construction  (Latest Edition 
and Revisions).  Maricopa Association of Governments. 
 
10‐01  ACCESS  ROAD.    The  right‐of‐way,  the  roadway  and  all  improvements  constructed 
thereon. 
 
10‐02 ADOT.  Arizona Department of Transportation 
 
10‐03 ADOT  STANDARD  SPECIFICATIONS.    "Arizona Department  of  Transportation  Standard 
Specifications for Road and Bridge Construction, Revised Edition 2000", and all revisions. 
 
10‐04 ADVERTISEMENT.   A  public  announcement,  as  required  by  local  law,  inviting  bids  for 
work to be performed and materials to be furnished. 
 
10‐05 ASTM.  The American Society for Testing and Materials. 
 
10‐05a AASHTO.  The American Association of State Highway and Transportation Officials. 
 
10‐06 AWARD.  The acceptance, by the Owner, of the successful bidder's proposal. 
 
10‐07 BIDDER.   Any  individual, partnership,  firm, or corporation, acting directly or  through a 
duly authorized representative, who submits a proposal for the work contemplated. 
 
10‐08 BUILDING AREA.  An area to be used, considered, or intended to be used for a building or 
other facilities or rights‐of‐way together with all buildings and facilities located thereon. 
 
10‐09 CALENDAR DAY.  Every day shown on the calendar. 
 
10‐09a CERTIFIED FLAGGER.   An  individual who has been trained and certified by the Arizona 
Department of Transportation, an Arizona County or Municipal agency,  the  Federal Highway 
Administration,  or  the Highway  agency  of  another  state,  to  control  traffic  in  a  construction 
zone.  Individuals certified outside Arizona must also exhibit familiarity with Arizona laws. 
 
10‐10 CHANGE ORDER.   A written order by the Engineer or Owner to the Contractor covering 
changes  in  the  plans,  specifications,  or  proposal  quantities  and  establishing  the  basis  of 
payment  and  contract  time  adjustment,  if  any,  for  the work  affected by  such  changes.    The 
work, covered by a change order, shall be within the scope of the contract. 
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10‐11 CONTRACT.   The written agreement covering the work to be performed.   The awarded 
contract  shall  include,  but  is  not  limited  to:    the  Advertisement;  the  Contract  form;  the 
Proposal;  the Performance Bond;  the Payment Bond; any  required  insurance certificates;  the 
Specifications; the Plans; and any addenda issued to bidders. 
 
10‐12 CONTRACT ITEM (PAY ITEM).  A specific unit of work for which a price is provided in the 
contract.  All pay items on this contract will be measured in English units. 
 
10‐13 CONTRACT TIME.  The number of calendar days or working days, stated in the proposal, 
allowed for completion of the contract, including authorized time extensions.  If a calendar date 
of completion  is stated  in  the proposal,  in  lieu of a number of calendar or working days,  the 
contract shall be completed by that date. 
 
10‐14 CONTRACTOR.   The  individual, partnership,  firm, or corporation primarily  liable  for  the 
acceptable  performance  of  the  work  contracted  and  for  the  payment  of  all  legal  debts 
pertaining to the work who acts directly or through lawful agents or employees to complete the 
contract work. 
 
10‐15  CONTRACTOR'S  ENGINEER.    The  Arizona  Registered  Professional  Civil  Engineer, 
individual, partnership, firm, or corporation, duly authorized by Contractor to be responsible for 
engineering supervision, quality control and certification of the Contract work. 
 
10‐15a  DEPARTMENT.      The  term  Department  in  the  ADOT  Standard  Specifications  and 
supplements  references  the  Arizona  Department  of  Transportation.    Department  shall 
reference OWNER for this contract work.   
 
10‐16 ENGINEER.   See OWNER. 
 
10‐17 EQUIPMENT.   All machinery,  together with  the necessary  fuel and supplies  for upkeep 
and maintenance including, but not limited to, all tools and apparatus necessary for the proper 
construction and acceptable completion of the work. 
 
10‐18 EXTRA WORK.   An  item of work not provided for  in the awarded contract as previously 
modified  by  change  order  or  supplemental  agreement,  but which  is  found  by  the  Owner's 
Engineer  to be necessary  to complete  the work within  the  intended scope of  the contract as 
previously modified. 
 
10‐19 INSPECTOR.  An authorized representative of the Owner's Engineer assigned to make all 
necessary  quality  assurance  inspections  and/or  tests  of  the  work  performed  or  being 
performed, or of the materials furnished or being furnished by the Contractor. 
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10‐20  INTENTION OF TERMS.   Whenever,  in  these  specifications or on  the plans,  the words 
"directed," "required," "permitted," "ordered," "designated," "prescribed," or words of the like 
import  are  used,  it  shall  be  understood  that  the  direction,  requirement,  permission,  order, 
designation,  or  prescription  of  the  Owner's  Engineer  is  intended;  and  similarly,  the words, 
"approved," "acceptable," "satisfactory," or words of  like  import, shall mean approved by, or 
acceptable  to,  or  satisfactory  to  the  Owner's  Engineer,  subject  in  each  case  to  the  final 
determination of the Owner. 
 
Any reference to a specific requirement of a numbered paragraph of the contract specifications 
or  a  cited  standard  shall  be  interpreted  to  include  all  general  requirements  of  the  entire 
section, specification item, or cited standard that may be pertinent to such specific reference. 
 
10‐21 LABORATORY.   A testing  laboratory as may be designated or approved by the Owner’s 
Engineer to test construction materials and products. 
 
10‐22  LABOR  AND  MATERIALS  BOND.    The  approved  form  of  security  furnished  by  the 
Contractor and his surety as a guaranty that he will pay in full all bills and accounts for materials 
and labor used in the construction of the work.  Also known as Payment Bond. 
 
10‐23 MAJOR AND MINOR CONTRACT ITEMS.  A major contract item shall be any item that is 
listed in the proposal, the total cost of which is equal to or greater than 10 percent of the total 
amount of the awarded contract.  All other items shall be considered minor contract items. 
 
10‐24 MATERIALS.  Any substance specified for use in the construction of the contract work. 
 
10‐24a MUTCD.  The Manual on Uniform Traffic Control Devices for Streets and Highways, U.S. 
Department  of  Transportation,  Federal  Highway  Administration,  Millennium  Edition,  with 
current revisions. 
 
10‐25 NOTICE TO PROCEED.   A written notice  to  the Contractor  to begin  the actual contract 
work on a previously agreed to date.  If applicable, the Notice to Proceed shall state the date on 
which the contract time begins. 
 
10‐26 OWNER  (SPONSOR).    The  term  Owner  shall mean  the  party  of  the  first  part  or  the 
contracting agency signatory to the contract. 
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10‐27 OWNER'S ENGINEER.  The individual, partnership, firm, or corporation duly authorized by 
the Owner  (sponsor)  to be  responsible  for engineering  supervision of  the  contract work and 
acting directly or through an authorized representative.  The Owner's Engineer is: 
 

C.L. Williams Consulting Inc. 
621 South Hillside Lane 
Pinetop, Arizona 85935 
(928) 367‐2248 

 
  Contacts:  Joseph M. Alwin, P.E. (joe@clwilliams.net) 
 
10‐28 PAVEMENT.  The combined surface, base course, and sub base course, if any, considered 
as a single unit. 
 
10‐29 PERFORMANCE BOND.   The approved form of security furnished by the Contractor and 
his  surety  as  a  guaranty  that  the Contractor will  complete  the work  in  accordance with  the 
terms of the contract. 
 
10‐30 PLANS.  The official drawings or exact reproductions, approved by the Owner's Engineer, 
which show the  location, character, dimensions and details of the work to be done and which 
are to be considered as a part of the contract, supplementary to the specifications. 
 
10‐31 PROJECT.  The agreed scope of work for accomplishing specific tasks. 
 
10‐32 PROPOSAL.  The written offer of the bidder (when submitted on the approved proposal 
form)  to perform  the  contemplated work  and  furnish  the necessary materials  in  accordance 
with the provisions of the plans and specifications. 
 
10‐33 PROPOSAL GUARANTY.   The  security  furnished with a proposal  to guarantee  that  the 
bidder will enter into a contract if his proposal is accepted by the Owner. 
 
10‐34  SPECIFICATIONS.    A  part  of  the  contract  containing  the  written  directions  and 
requirements  for completing  the contract work.   Standards  for specifying materials or  testing 
which are cited in the contract specifications by reference shall have the same force and effect 
as if included in the contract physically. 
 
10‐35  STRUCTURES.    Facilities  such  as  bridges,  culverts,  catch  basins,  inlets,  retaining walls, 
cribbing, storm and sanitary sewer  lines, water  lines, underdrains, electrical ducts, manholes, 
handholes, lighting fixtures and bases, transformers, flexible and rigid pavements, navigational 
aids, buildings, vaults, and other manmade features that may be encountered in the work and 
not otherwise classified herein. 
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10‐36 SUBGRADE.  The soil that forms the pavement foundation. 
 
10‐37  SUPERINTENDENT.   The Contractor's  authorized  representative who  is present on  the 
work site during progress, and is authorized to receive and fulfill instructions from the Owner's 
Engineer, and who shall supervise and direct the construction. 
 
10‐38  SUPPLEMENTAL AGREEMENT.   A written  agreement  between  the Contractor  and  the 
Owner  covering:  1)  work  that  would  increase  or  decrease  the  total  dollar  amount  of  the 
awarded  contract,  or  any major  contract  item,  by more  than  25  percent,  such  increased  or 
decreased work being within the scope of the originally awarded contract, or 2) work that is not 
within the scope of the originally awarded contract. 
 
10‐39  SURETY.    The  corporation,  partnership,  or  individual,  other  than  the  Contractor, 
executing payment or performance bonds which are furnished to the Owner by the Contractor. 
 
10‐40 WORK.  The furnishing of all labor, materials, tools, equipment and incidentals necessary 
or  convenient  to  the Contractor's  performance  of  all  duties  and  obligations  imposed  by  the 
contract, plans, and specifications. 
 
10‐41 WORK DAY, WORKING DAY.   A work day  shall be any day other  than a  legal holiday, 
Saturday, or Sunday on which the normal working forces of the Contractor may proceed with 
regular work for at least 6 hours toward completion of the contract, unless work is suspended 
for  causes  beyond  the  Contractor's  control.    Saturdays,  Sundays  and  holidays  on which  the 
Contractor's forces engage  in regular work, after obtaining written permission from the Public 
Works Director, or his authorized representative, which requires the presence of an inspector, 
will be considered and applied as working days.   
 
10‐42 WORK WEEK.   A work week  shall consist of  forty  (40) hours beginning on Sunday and 
ending on Saturday.  Should the Contractor engage in work exceeding the forty (40) hour work 
week which requires the presence of an  inspector, as determined by the County Public Works 
Director  or  his  authorized  representative,  the  Contractor  shall  reimburse  the  County  for  all 
overtime hours as 10‐43. 
 
10‐43 OVERTIME HOURS.  Any and all hours worked which are other than a normal work week 
as defined under 10‐42.   Contractor must give prior written notification  to  the Public Works 
Director or his authorized representative, for any and all overtime hours to be worked.  It shall 
be  at  the Owner's  discretion  to  provide  an  inspector  at  the worksite  to  ensure  compliance 
during any and all overtime hours worked.  
 
10‐44 OVERTIME PAY.  Any and all pay resulting from overtime hours worked.  
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10‐45 OWNER'S  INSPECTOR'S OVERTIME PAY.   Any and all pay  to  the Owner's  Inspector  for 
overtime hours worked  resulting  from  the Contractor having  received approval  for overtime 
hours.  The inspector's overtime pay shall be the actual monies paid by the County and shall be 
reimbursed  by  the  Contractor  to  the  County.    Certified  payrolls  for  the Owner's  Inspector's 
Overtime will be submitted to the Contractor.   The cost for the Owner's  Inspector's Overtime 
Pay will be deducted from the Contractor's billing. 
   
10‐46 SUBSTANTIAL COMPLETION.  See the ADOT Standard Specification Section 105.19 
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 GENERAL PROVISIONS 
 
  SECTION 20 
 
  PROPOSAL REQUIREMENTS AND CONDITIONS 
 
20‐03 CONTENTS OF PROPOSAL FORMS.  The Owner shall furnish bidders with proposal forms.  
All papers bound with or attached to the proposal forms are necessary parts of the proposal. 
The proposal submitted by the bidder must include the entire bid packet. 
 
The plans, specifications, and other documents designated in the proposal whether attached or 
not to the proposal are considered as a part of and included with the proposal. 
 
20‐04  ISSUANCE OF  PROPOSAL  FORMS.    The Owner  reserves  the  right  to  refuse  to  issue  a 
proposal form to a prospective bidder should such bidder be in default for any of the following 
reasons:  
 

(a)  Failure  to  comply  with  any  prequalification  regulations  of  the  Owner,  if  such 
regulations  are  cited,  or  otherwise  included,  in  the  proposal  as  a  requirement  for 
bidding. 

(b)  Failure  to pay, or satisfactorily settle, all bills due  for  labor and materials on  former 
contracts  in  force  (with  the Owner) at  the  time  the Owner  issues  the proposal  to a 
prospective bidder. 

(c)  Contractor default under previous contracts with the Owner. 
(d)  Unsatisfactory work on previous contracts with the Owner. 

 
20‐05 INTERPRETATION OF ESTIMATED PROPOSAL QUANTITIES.   An estimate of quantities of 
work  to  be  done  and materials  to  be  furnished  under  these  specifications  is  given  in  the 
proposal.  It is the result of careful calculations and is believed to be correct.  It is given only as a 
basis for comparison of proposals and the award of the contract.  The Owner does not expressly 
or by  implication agree  that  the actual quantities  involved will correspond exactly  therewith; 
nor  shall  the  bidder  plead  misunderstanding  or  deception  because  of  such  estimates  of 
quantities, or of the character,  location, or other conditions pertaining to the work.   Payment 
to the Contractor will be made only for the actual quantities of work performed or materials 
furnished in accordance with the plans and specifications.  It is understood that the quantities 
may be increased or decreased as hereinafter provided in the subsection titled ALTERATION OF 
WORK AND QUANTITIES of Section 40‐02 without in any way invalidating the unit bid prices. 
 
20‐06  EXAMINATION  OF  PLANS,  SPECIFICATIONS,  AND  SITE.    The  bidder  is  expected  to 
carefully  examine  the  site  of  the  proposed  work,  the  proposal,  plans,  specifications,  and 
contract forms.  He shall satisfy himself as to the character, quality, and quantities of work to be 
performed, materials  to be  furnished, and as  to  the  requirements of  the proposed  contract.  
The  submission  of  a  proposal  shall  be  prima  facie  evidence  that  the  bidder  has made  such 
examination and is satisfied as to the conditions to be encountered in performing the work and 
as to the requirements of the proposed contract, plans and specifications. 
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If any person contemplating submitting a bid  for  the proposed contract  is  in doubt as  to  the 
true meaning of any part of the plans, specifications, or other proposed contract documents, or 
finds discrepancies  in, or omissions from the drawings or specifications, he may submit to the 
Owner's  Engineer  a written  request  for  an  interpretation or  correction  thereof.    The person 
submitting  the  request  will  be  responsible  for  its  prompt  delivery.    Any  interpretation  or 
correction of the contract documents will be made only by addendum duly issued and a copy of 
such  addendum  will  be  made  or  delivered  to  each  person  having  received  a  set  of  such 
documents.  The Owner will not be responsible for any other explanations or interpretations of 
the contract documents. 
 
Any  addenda  or  bulletins  issued  during  the  time  of  bid  preparations,  forming  a  part  of  the 
contract documents furnished the bidder for the preparation of his bid, shall be covered in the 
bid, and shall be made a part of the contract. 
 
20‐07    PREPARATION  OF  PROPOSAL    The  bidder  shall  submit  his  proposal  on  the  forms 
furnished  by  the Owner.   All  blank  spaces  in  the  proposal  forms must  be  correctly  filled  in 
where  indicated  for each and every  item  for which a quantity  is given.  The bidder shall state 
the price  (written  in  ink or  typed)  in NUMERALS  for which he proposes  to do each pay  item 
furnished in the proposal.  The TOTAL AGGREGATE AMOUNT bid shall be stated in both WORDS 
and NUMERALS.  A minimum of one (1) original and two (2) copies all with original signatures 
shall be submitted. 
 
The bidder shall sign his proposal correctly and in ink.  If the proposal is made by an individual, 
his name and mailing address must be shown.  If made by a partnership, the name and mailing 
address of each member of  the partnership must be  shown.    If made by  a  corporation,  the 
person  signing  the  proposal  shall  give  the  name  of  the  state  under which  the  laws  of  the 
corporation  were  chartered  and  the  name,  titles,  and  business  address  of  the  president, 
secretary, and the treasurer.   Anyone signing a proposal as an agent shall  file evidence of his 
authority to do so and that the signature is binding upon the firm or corporation. 
 
20‐08  IRREGULAR  PROPOSALS.    Proposals  shall  be  considered  irregular  for  the  following 
reasons: 
 

(a)  If the proposal is on a form other than that furnished by the Owner, or if the Owner's 
form is altered, or if any part of the proposal form is detached. 

(b)  If there are unauthorized additions, conditional or alternate pay items, or irregularities 
of any kind which make the proposal incomplete, indefinite, or otherwise ambiguous. 

(c)  If the proposal does not contain a unit price for each pay  item  listed  in the proposal, 
except  in  the  case  of  authorized  alternate  pay  items,  for which  the  bidder  is  not 
required to furnish a unit price. 

(d)  If the proposal contains unit prices that are obviously unbalanced. 
(e)  If the proposal is not accompanied by the proposal guaranty specified by the Owner. 
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The  Owner  reserves  the  right  to  reject  any  irregular  proposal  and  the  right  to  waive 
technicalities if such waiver is in the best interest of the Owner and conforms to local laws and 
ordinances pertaining to the letting of construction contracts. 
 
20‐09  PROPOSAL  GUARANTY.    Each  proposal  shall  be  accompanied  by  a  certified  check, 
cashier’s check or surety bond for ten percent (10%) of the amount of the bid  included  in the 
proposal as a guarantee that the Contractor will enter into a contract to perform the proposed 
work in accordance with the plans and specifications. 
 
20‐10  DELIVERY OF PROPOSAL.  Each proposal submitted shall be placed in a sealed envelope 
plainly marked with  the project number, name of project, and name and business address of 
the bidder on  the outside.   When  sent by mail, preferably  registered, or  courier,  the  sealed 
proposal,  marked  as  indicated  above,  should  be  enclosed  in  an  additional  envelope.    No 
proposal will be considered unless received at the place specified  in the advertisement before 
the time specified.  Proposals received after the specified time shall be returned to the bidder 
unopened. 
 
20‐11 WITHDRAWAL  OR  REVISION  OF  PROPOSALS.    A  bidder may withdraw  or  revise  (by 
withdrawal of one proposal and submission of another) a proposal provided that the bidder's 
request  for withdrawal  is  received  by  the Owner  in writing  or  by  telegram  before  the  time 
specified for receipt of bids.   Revised proposals must be received at the place specified  in the 
advertisement before the time specified for receipt of bids.   
 
20‐12 PUBLIC OPENING OF PROPOSALS.   Proposals  shall be opened and  read publicly at  the 
time  and  place  specified  in  the  advertisement.    Bidders,  their  authorized  agents,  and  other 
interested persons are invited to attend. 
 
Proposals that have been withdrawn  (by written or telegraphic request) or received after the 
time specified shall be returned to the bidder unopened. 
 
This will be the only time, until bid award, this information will be revealed. 
 
20‐13 DISQUALIFICATION OF BIDDERS.  A bidder shall be considered disqualified for any of the 
following reasons: 
 

(a)  Submitting more than one proposal  from the same partnership,  firm, or corporation 
under the same or different name. 

(b)  Evidence of collusion among bidders.   Bidders participating  in such collusion shall be 
disqualified as bidders  for any  future work of the Owner until any such participating 
bidder has been reinstated by the Owner as a qualified bidder. 

(c)  If the bidder is considered to be in "default" for any reason specified in the subsection 
titled ISSUANCE OF PROPOSAL FORMS of Section 20‐04. 

(d)   Failure to submit all required official bid forms. 
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20‐14 PROTESTS.  Only other bidders have the right to protest.  A protest of a proposed award 
or of an award must be filed within ten (10) days after the bid award by the Gila County Board 
of Supervisors and must be sent to the Board of Supervisors.  A protest must be in writing and 
must include: 
 

(a) Name, address and telephone number of the protester. 
(b) Signature of the protester or its representative, and evidence of authority to sign. 
(c) Identification of the contract and the solicitation or contract number. 
(d) Detailed  statement  of  the  legal  and  factual  grounds  of  protest  including  copies  of 

relevant documents. 
(e) The form of relief requested. 

 
All protests shall be sent to the attention of the Gila County Board of Supervisors, 1400 E. Ash 
Street, Globe, Arizona  85501 
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GENERAL PROVISIONS 
 
  SECTION 30 
 
  AWARD AND EXECUTION OF CONTRACT 
 
30‐01 CONSIDERATION OF PROPOSALS.  After the proposals are publicly opened and read, they 
will be compared on the basis of the summation of the products obtained by multiplying the 
estimated  quantities  shown  in  the  proposal  by  the  unit  bid  prices.    If  a  bidder's  proposal 
contains a discrepancy between unit bid prices written  in words and unit bid prices written  in 
numbers, the unit price written in words, unless obviously incorrect, shall govern. 
 
Until the award of a contract is made, the Owner reserves the right to reject a bidder's proposal 
for any of the following reasons: 
 

(a) If the proposal is irregular as specified in the subsection titled IRREGULAR PROPOSALS of 
Section 20‐08. 

(b) If  the  bidder  is  disqualified  for  any  of  the  reasons  specified  in  the  subsection  titled 
DISQUALIFICATION OF BIDDERS of Section 20‐13. 

 
In addition, until the award of a contract is made, the Owner reserves the right to reject any or 
all proposals; waive technicalities,  if such waiver  is  in the best  interest of the Owner and  is  in 
conformance with  applicable  state  and  local  laws  or  regulations  pertaining  to  the  letting  of 
construction contracts; advertise  for new proposals; or proceed with the work otherwise.   All 
such actions shall promote the Owner's best interests. 
 
30‐02 AWARD OF CONTRACT.   The  award of  contract,  if  it  is  to be  awarded,  shall be made 
within  sixty  (60)  calendar  days  of  the  date  specified  for  publicly  opening  proposals,  unless 
otherwise specified herein. 
 
This contract will be awarded to the responsible bidder whose bid conforms to the  invitation 
and whose  bid  is  the most  advantageous  to  the Owner  concerning price,  conformity  to  the 
specifications and other factors. 
 
30‐03 CANCELLATION OF AWARD.   The Owner reserves the right to cancel the award without 
liability  to  the bidder, except  return of proposal guaranty, at any  time before a contract has 
been  fully  executed  by  all  parties  and  is  approved  by  the  Owner  in  accordance  with  the 
subsection titled APPROVAL OF CONTRACT of Section 30‐07. 
 
30‐04 RETURN OF PROPOSAL GUARANTY.  All proposal guaranties, except those of the two (2) 
lowest bidders, will be returned immediately after the Owner has made a comparison of bids as 
hereinbefore specified  in the subsection titled CONSIDERATION OF PROPOSALS of Section 30‐
01.  Proposal guaranties of the two lowest bidders will be retained by the Owner until such time 
as  an  award  is  made,  at  which  time  the  unsuccessful  bidder's  proposal  guaranty  will  be 
returned as soon as the Owner receives the contract bonds as specified in the subsection titled 
REQUIREMENTS OF CONTRACT BONDS of Section 30‐05. 
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Award & Execution of Contract continued… 
 
 
30‐05 REQUIREMENTS OF CONTRACT BONDS.  At the time of the execution of the contract, the 
successful bidder shall furnish the Owner surety bond or bonds which have been fully executed 
by the bidder and his surety guaranteeing the performance of the work and the payment of all 
legal debts that may be  incurred by reason of the Contractor's performance of the work.   The 
surety and the form of the bond or bonds shall be acceptable to the Owner.  Unless otherwise 
specified in this subsection, the surety bond or bonds shall be in a sum equal to the full amount 
of the contract.  All bonds shall conform to the requirements of A.R.S. §34‐222 and §34‐223. § 
 
30‐06  EXECUTION  OF  CONTRACT.  The  successful  bidder  shall  sign  (execute)  the  necessary 
agreements for entering into the contract and return such signed contract to the Owner, along 
with the fully executed surety bond or bonds specified in the subsection titled REQUIREMENTS 
OF CONTRACT BONDS of Section 30‐05, the Contractor’s Statement of Insurance and an original 
Certificate of Insurance conforming with the requirements of Section 70‐10, within 10 calendar 
days  from  the date mailed or otherwise delivered  to  the successful bidder.    If  the contract  is 
mailed, special handling is recommended. 
 
30‐07 APPROVAL OF CONTRACT.  Upon receipt of the contract and contract bond or bonds that 
have been executed by  the successful bidder,  the Owner shall complete  the execution of  the 
contract in accordance with local laws or ordinances, and return the fully executed contract to 
the Contractor.   Delivery of  the  fully executed contract  to  the Contractor shall constitute  the 
Owner's  approval  to  be  bound  by  the  successful  bidder's  proposal  and  the  terms  of  the 
contract.  This agreement is subject to cancellation pursuant to A.R.S. §38‐511.   
 
30‐08  FAILURE  TO  EXECUTE  CONTRACT.    Failure  of  the  successful  bidder  to  execute  the 
contract as specified  in  the  subsection  titled EXECUTION OF CONTRACT of Section 30‐06 and 
furnish an acceptable surety bond or bonds within the 10‐calendar‐day period specified in the 
subsection titled REQUIREMENTS OF CONTRACT BONDS of Section 30‐05 shall be just cause for 
cancellation  of  the  award  and  forfeiture  of  the  proposal  guaranty,  not  as  a  penalty,  but  as 
liquidation of damages to the Owner. 

30‐09  DISPUTE & RESOLUTION. 

 Initial Notification & Dispute of Resolution:  As required by these Specifications or any 
time the Contractor believes the action or decision of the County, lack of action by the 
County,  or  for  some  other  reason  will  result  in  or  necessitate  the  revision  of  the 
Contract, the County Engineer must be notified immediately.  If within two (2) working 
days the identified issue has not been resolved between the Contractor and the County, 
the Contractor shall provide a written notice.   At a minimum,  the written notice shall 
provide a description of  the nature of  the  issue,  the  time and date  the problem was 
discovered, and if appropriate, the location of the issue.  After initial written notice has 
been  provided,  the  County  Engineer  will  proceed  in  accordance  with MAG  Uniform 
Standard Specifications Subsection 104.2.  In addition to proceeding in accordance with 
Subsection 104.2, the Contractor and the County must make every effort to resolve the 
issue identified in the initial notice. Only if the issue cannot be quickly resolved will it be 
necessary to proceed to the next step in accordance with MAG Specs Subsection 110.2.2 
Dispute Resolution. 
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 Process  for Dispute Resolution:    If  the Contractor  rejects  the decision of  the County 
according  to  Subsection  110.2.2(B),  the  Contractor  may  begin  the  Administration 
Process  to resolve  the dispute.   All dispute resolutions shall be handled  in accordance 
with MAG Spec’s Subsection 110.3, Administrative Process for Dispute Resolution. 

 
The  administrative  process  for  the  resolution  of  disputes  is  sequential  in  nature  and  is 
composed of the following levels:  Level I (County Project Manager), Level II (County Engineer, 
Level III (Public Works Director). 
 
The  provision  set  forth  in  Subsection  110.2  is  a  contractual  obligation  assumed  by  the 
Contractor  in  executing  the  Contract.    It  is  understood  that  the  Contractor will  be  forever 
barred  from  recovering against  the County  if  the Contractor  fails  to give notice of any act or 
failure to act, by the County, or the happening of any event, thing, or occurrence, in accordance 
with Subsection 104.2, Alteration of Work. 
 

 Dispute  Review  Board:      If  the  Dispute  Review  Board  is  utilized  as  prescribed  in 
Subsection 110.3.3,  the County Engineer  shall be notified within  thirty  (30) days after 
the Level III Representative decision.   The Dispute Review Board  is a three (3) member 
board independent of the parties involved in the issue.  The County and Contractor shall 
each select a member for this board.  The third (3rd) member shall be a mutually agreed 
upon  independent member.   This Review Board must be selected within fourteen (14) 
calendar days after notice to the Level  III Representative.   Each member shall agree to 
impartially serve the County and Contractor.  Fees and expenses of the Board Members 
are to be shared equally by the County and the Contractor.  The Dispute Review Board 
shall meet  within  thirty  (30)  days  of  the  selection  of  the  board,  unless,  by mutual 
agreement, another date  is selected.   The scope of the Dispute Review Board shall be 
restricted and limited to the matters originally presented to the Level III Representative 
for  decision  or  determination  and  shall  include  no  other matters.    The  Board  shall 
consider and evaluate  the dispute and  render a written decision  that assigns  financial 
responsibilities and allocates adjustments in the contact time, if applicable, within seven 
(7) calendar days after the meeting.   The decision of the Dispute Review Board will be 
final. 
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  GENERAL PROVISIONS 
 
  SECTION 40 
 
  SCOPE OF WORK 
 
40‐01  INTENT OF CONTRACT.    The  intent of  the  contract  is  to provide  for  construction  and 
completion,  in every detail, of  the work described.    It  is  further  intended  that  the Contractor 
shall furnish all labor, materials, equipment, tools, and supplies required to complete the work 
in accordance with the plans, specifications, and terms of the contract. 
 
40‐02 ALTERATION OF WORK AND QUANTITIES.  The Owner reserves and shall have the right 
to make such alterations  in the work as may be necessary or desirable to complete the work 
originally  intended  in an acceptable manner.   Unless otherwise specified herein,  the Owner's 
Engineer shall be and is hereby authorized to make such alterations in the work as may increase 
or  decrease  the  originally  awarded  contract  quantities,  provided  that  the  aggregate  of  such 
alterations does not change the total contract cost or the total cost of any major contract item 
by  more  than  twenty‐five  percent  (25%)  (total  cost  being  based  on  the  unit  prices  and 
estimated quantities in the awarded contract). Alterations which do not exceed the twenty‐five 
percent  (25%)  limitation  shall  not  invalidate  the  contract  nor  release  the  surety,  and  the 
Contractor agrees to accept payment for such alterations as if the altered work had been a part 
of the original contract.   These alterations which are for work within the general scope of the 
contract shall be covered by "Change Orders"  issued by the Owner's Engineer.   Change order 
for  altered work  shall  include  extensions  of  contract  time where,  in  the Owner's  Engineer's 
opinion, such extensions are commensurate with the amount and difficulty of added work. 
 
Should the aggregate amount of altered work exceed the twenty‐five percent (25%)  limitation 
hereinbefore specified, such excess altered work shall be covered by supplemental agreement.  
If the Owner and the Contractor are unable to agree on a unit adjustment for any contract item 
that  requires  a  supplemental  agreement,  the  Owner  reserves  the  right  to  terminate  the 
contract with respect to the item and make other arrangements for its completion. 
 
All  supplemental  agreements  shall  require  consent  of  the  Contractor's  surety  and  separate 
performance and payment bonds. 
 
40‐03 OMITTED ITEMS.  The Owner's Engineer may, in the Owner's best interest, omit from the 
work any contract item, except major contract items.  Major contract items may be omitted by 
a  supplemental  agreement.    Such  omission  of  contract  items  shall  not  invalidate  any  other 
contract provision or requirement. 
 
Should a contract  item be omitted or otherwise ordered to be non‐performed, the Contractor 
shall be paid  for all work performed toward completion of such  item prior to the date of the 
order  to  omit  such  item.    Payment  for  work  performed  shall  be  in  accordance  with  the 
subsection titled PAYMENT FOR OMITTED ITEMS of Section 90‐04. 
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Scope of Work continued… 
 
 
40‐04 EXTRA WORK.   Should acceptable completion of the contract require the Contractor to 
perform  an  item  of work  for which  no  basis  of  payment  has  been  provided  in  the  original 
contract or previously  issued  change orders or  supplemental  agreements,  the  same  shall be 
called  EXTRA WORK.    Extra work  that  is within  the  general  scope  of  the  contract  shall  be 
covered by written change order.  Change orders for such extra work shall contain agreed unit 
prices for performing the change order work in accordance with the requirements specified in 
the order, and shall contain any adjustment to the contract time that, in the Owner's Engineer's 
opinion, is necessary for completion of such extra work. 
 
When determined by the Owner's Engineer to be in the Owner's best interest, he may order the 
Contractor  to proceed with extra work by  force account as provided  in  the  subsection  titled 
PAYMENT FOR EXTRA AND FORCE ACCOUNT WORK of Section 90‐05. 
 
Extra work  that  is necessary  for  acceptable  completion of  the project, but  is not within  the 
general scope of the work covered by the original contract, shall be covered by an agreement 
as hereinbefore defined in the subsection titled SUPPLEMENTAL AGREEMENT of Section 10‐38. 
 
Any claim for payment of extra work that is not covered by written agreement (change order or 
supplemental agreement) shall be rejected by the Owner. 
 
40‐05 MAINTENANCE OF TRAFFIC.  It is the explicit intention of the contract that the safety of 
all traffic, vehicular and pedestrian, as well as the Contractor's equipment and personnel, is the 
most important consideration. 
 
With respect to his own operations and the operations of all his subcontractors, the Contractor 
shall  provide  marking,  lighting,  and  other  acceptable  means  of  identifying  personnel, 
equipment, vehicles, storage areas, and any work area or condition that may be hazardous to 
the operation of all traffic, vehicular and pedestrian. 
 
When the contract requires the maintenance of vehicular traffic on an existing road, street, or 
highway  during  the  Contractor's  performance  of work  that  is  otherwise  provided  for  in  the 
contract, plans, and specifications, the Contractor shall keep such road, street, or highway open 
to all  traffic and shall provide such maintenance as may be required  to accommodate  traffic.  
The Contractor shall furnish, erect, and maintain barricades, warning signs, flaggers, and other 
traffic  control  devices  in  reasonable  conformity with  the Manual  of Uniform  Traffic  Control 
Devices  for  Streets  and  Highways  (MUTCD)  PART  VI,  (published  by  the  United  States 
Government  Printing  Office),  unless  otherwise  specified  herein.    The  Contractor  shall  also 
construct and maintain in a safe condition any temporary connections necessary for ingress to 
and egress from abutting property or intersecting roads, streets or highways.  Unless otherwise 
specified herein, the Contractor will not be required to furnish snow removal for such existing 
road, street, or highway. 
 
 
 
 



 GP-18 

Scope of Work continued… 
 
 
The Contractor shall make his own estimate of all labor, materials, equipment, and incidentals 
necessary for providing the maintenance of pedestrian and vehicular traffic as specified in this 
subsection. 
 
40‐06  RIGHTS  IN  AND  USE  OF MATERIALS  FOUND  IN  THE WORK.    Should  the  Contractor 
encounter any materials  such as  (but not  restricted  to)  sand,  stone, gravel,  slag, or  concrete 
slabs within the established  lines, grades, or grading sections, the use of which  is  intended by 
the terms of the contract to be either embankment or waste, he may at his option either: 
 

(a)  Use  such material  in  another  contract  item,  providing  such  use  is  approved  by  the 
Owner's Engineer and is in conformance with the contract specifications applicable to 
such use; or,  

(b)  Remove such material from the site, upon written approval of the Owner's Engineer; 
or,  

(c)  Use such material for his own temporary construction on site; or,  
(d)  Use such material as intended by the terms of the contract. 

 
Should  the  Contractor wish  to  exercise  option  (a),  (b),  or  (c),  he  shall  request  the Owner's 
Engineer's  approval  in  advance  of  such  use.    Should  the  Owner's  Engineer  approve  the 
Contractor's  request  to  exercise  option  (a),  (b),  or  (c),  the  Contractor  shall  be  paid  for  the 
excavation or removal of such material at the applicable contract price.   The Contractor shall 
replace, at his own expense, such removed or excavated material with an agreed equal volume 
of material that is acceptable for use in constructing embankment, backfills, or otherwise to the 
extent  that  such  replacement  material  is  needed  to  complete  the  contract  work.    The 
Contractor shall not be charged  for his use of such material so used  in  the work or  removed 
from the site. 
 
Should  the Owner's Engineer approve  the Contractor's exercise of option  (a),  the Contractor 
shall  be  paid,  at  the  applicable  contract  price,  for  furnishing  and  installing  such material  in 
accordance with requirements of the contract item in which the material is used. 
 
It is understood and agreed that the Contractor shall make no claim for delays by reason of his 
exercise of option (a), (b), or (c). 
 
The Contractor  shall not excavate,  remove, or otherwise disturb  any materials,  structure, or 
part of a structure which is located outside the lines, grades, or grading sections established for 
the work, except where such excavation or  removal  is provided  for  in  the contract, plans, or 
specifications. 
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Scope of Work continued… 
 
 
40‐07  FINAL CLEANING UP.   Upon  completion of  the work  and before  acceptance  and  final 
payment will be made,  the Contractor  shall  remove  from  the  site all machinery, equipment, 
surplus  and  discarded materials,  rubbish,  temporary  structures,  and  stumps  or  portions  of 
trees.  He shall cut all brush and woods within the limits indicated and shall leave the site in a 
neat  and  presentable  condition.   Material  cleared  from  the  site  and  deposited  on  adjacent 
property will not be considered as having been disposed of satisfactorily, unless the Contractor 
has  obtained  the  written  permission  of  such  property  owner  and  furnished  a  copy  to  the 
Owner's Engineer. 
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 GENERAL PROVISIONS 
 
  SECTION 50 
 
  CONTROL OF WORK 
 
50‐01 AUTHORITY OF THE OWNER'S ENGINEER.  The Owner shall decide any and all questions 
which may  arise  as  to  the  quality  and  acceptability  of materials  furnished,  based  upon  the 
Contractor's Engineer's certification for the quality and acceptability work performed, and as to 
the manner of performance and  rate of progress of  the work.   He  shall decide all questions 
which may arise as to the interpretation of the specifications or plans relating to the work, the 
fulfillment of the contract on the part of the Contractor, and the rights of different contractors 
on the project.  The Owner shall review and determine, based upon the Contractor's Engineer's 
certifications on amounts, quality of work and materials furnished, the amount and quality of 
the  several kinds of work performed and materials  furnished which are  to be paid  for under 
contract. 
 
50‐02 CONFORMITY WITH PLANS AND SPECIFICATIONS.  All work and materials furnished shall 
be the full responsibility of the Contractor and shall be in reasonably close conformity with the 
lines, grades, grading  section,  cross  sections, dimensions, material  requirements, and  testing 
requirements  that  are  specified  (including  specified  tolerances)  in  the  contract,  plans,  or 
specifications, and shall be certified by the Contractor's Engineer. 
 
If the Owner finds the materials furnished, work performed, or the finished product not within 
reasonably close conformity with the plans and specifications, but that the portion of the work 
affected will,  in  his  opinion,  result  in  a  finished  product  having  a  level  of  safety,  economy, 
durability  and  workmanship  acceptable  to  the  Owner,  he  will  advise  the  Owner  of  his 
determination  that  the  affected work  be  accepted  and  remain  in  place.    In  this  event,  the 
Owner will document his determination and recommend to  the Owner a basis of acceptance 
which will provide for an adjustment in the contract price for the affected portion of the work.  
The Owner's  determination  and  recommended  contract  price  adjustments will  be  based  on 
good engineering  judgment and on such  tests or retests by  the Contractor's Engineer, and at 
the Contractor's expense, of the affected work as are,  in his opinion, needed.   Changes  in the 
contract  price  shall  be  covered  by  contract  modifications  (change  order  or  supplemental 
agreement) as applicable. 
 
If the Owner finds the materials furnished, work performed, or the finished product are not in 
reasonably  close  conformity  with  the  plans  and  specifications  and  have  resulted  in  an 
unacceptable finished product, the affected work or materials shall be removed and replaced or 
otherwise  corrected by and at  the expense of  the Contractor  in accordance with  the Owner 
written orders. 
 
For  the  purpose  of  this  subsection,  the  term  "reasonably  close  conformity"  shall  not  be 
construed as waiving the Contractor's responsibility to complete the work  in accordance with 
the contract, plans and specifications.  The terms shall not be construed as waiving the Owner's 
right  to  insist  on  strict  compliance  with  the  requirements  of  the  contract,  plans,  and 
specifications during the Contractor's prosecution of the work, when,  in the Owner's opinion, 
such compliance is essential to provide an acceptable finished portion of the work. 
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For the purpose of this subsection, the term "reasonably close conformity"  is also  intended to 
provide the Owner with the authority to use good engineering judgment in his determinations 
as  to  acceptance of work  that  is not  in  strict  conformity but will provide  a  finished product 
equal  to  or  better  than  that  intended  by  the  requirements  of  the  contract,  plans  and 
specifications. 
 
50‐03  COORDINATION  OF  CONTRACT,  PLANS  AND  SPECIFICATIONS.    The  contract,  plans, 
specifications,  and  all  referenced  standards  cited  are  essential  parts  of  the  contract 
requirements.  A requirement occurring in one is as binding as though occurring in all.  They are 
intended  to be complementary and  to describe and provide  for a complete work.    In case of 
discrepancy,  calculated  dimensions  will  govern  over  scaled  dimensions;  contract  technical 
specifications shall govern over contract general provisions, plans, cited standards for materials 
or testing; contract general provisions shall govern over plans, cited standards for materials or 
testing; plans shall govern over County standards for materials or testing. 
 
The  Contractor  shall  not  take  advantage  of  any  apparent  error  or  omission  on  the  plans  or 
specifications.  In the event the Contractor discovers any apparent error or discrepancy, he shall 
immediately call upon the Owner for his interpretation and decision, and such decision shall be 
final. 
 
50‐04 COOPERATION OF CONTRACTOR.  The Contractor will be supplied with two copies each 
of the plans and specifications.  He shall have available on the job at all times one copy each of 
the plans and specifications.  Additional copies of plans and specifications may be obtained by 
the Contractor for the cost of reproduction. 
 
The Contractor shall give constant attention to the work to facilitate the progress thereof, and 
he shall cooperate with the Owner and his inspectors and with other contractors in every way 
possible.  The Owner shall allocate the work and designate the sequence of construction in case 
of controversy between contractors.  The Contractor shall have a competent superintendent on 
the job at all times who is fully authorized as his agent for the work.  The superintendent shall 
be  capable  of  reading  and  thoroughly  understanding  the  plans  and  specifications  and  shall 
receive and fulfill instructions from the Owner or his authorized representative. 
 
50‐05 COOPERATION BETWEEN CONTRACTORS.  The Owner reserves the right to contract for 
and perform other or additional work on or near the work covered by this contract. 
 
When  separate  contracts  are  let within  the  limits  of  any  one  project,  each  contractor  shall 
conduct his work so as not to  interfere with or hinder the progress of completion of the work 
being  performed  by  other  contractors.    Contractors  working  on  the  same  project  shall 
cooperate with each other as directed. 
 
Each contractor involved shall assume all liability, financial or otherwise, in connection with his 
contract and  shall protect and  save harmless  the Owner  from any and all damages or claims 
that may arise because of  inconvenience, delays, or  loss experienced by him because of  the 
presence and operations of other contractors working within the limits of the same project. 
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The Contractor shall arrange his work and shall place and dispose of the materials being used so 
as not to  interfere with the operations of the other contractors within the  limits of the same 
project.    He  shall  join  his work with  that  of  the  others  in  an  acceptable manner  and  shall 
perform it in proper sequence to that of the others. 
 
50‐06 CONSTRUCTION  LAYOUT AND STAKES.   The Contractor and  the Contractor's Engineer 
will establish lines, grades, and measurements necessary to the proper prosecution and control 
of the work contracted for under these specifications.  The Contractor shall satisfy himself as to 
the accuracy of all measurements before constructing any permanent structure.  Any question 
raised relative to the accuracy of construction shall not be raised unless all survey stakes remain 
intact.   Should such stakes not be present and verified as to their origin, no claim for addition 
compensation for correction shall be submitted for payment and such shall be corrected by the 
Contractor at his expense.  
 
50‐07  AUTOMATICALLY  CONTROLLED  EQUIPMENT.    Whenever  batching  or  mixing  plant 
equipment  is  required  to be operated automatically under  the  contract and a breakdown or 
malfunction of the automatic controls occurs, the equipment may be operated manually or by 
other methods for a period of 48 hours following the breakdown or malfunction, provided this 
method  of  operations will  produce  results which  conform  to  all  other  requirements  of  the 
contract. 
 
50‐08 AUTHORITY AND DUTIES OF  INSPECTORS.    Inspectors employed by the Owner shall be 
authorized to inspect all work done and all material furnished.  Such inspection may extend to 
all or any part of the work and to the preparation, fabrication, or manufacture of the materials 
to  be  used.    Inspectors  are  not  authorized  to  revoke,  alter,  or waive  any  provision  of  the 
contract.    Inspectors  are  not  authorized  to  issue  instructions  contrary  to  the  plans  and 
specifications or to act as foreman for the Contractor. 
 
Inspectors employed by the Owner are authorized to notify the Contractor or his representative 
of any failure of the work or materials to conform to the requirements of the contract, plans, or 
specifications and to reject such nonconforming materials  in question until such  issues can be 
referred to the Owner's Engineer for his decision. 
 
50‐09  INSPECTION OF THE WORK.   All materials and each part or detail of  the work shall be 
subject to inspection by the Owner.  The Owner shall be allowed access to all parts of the work 
and shall be furnished with such information and assistance by the Contractor as is required to 
make a complete and detailed inspection. 
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If  the Owner  requests  it,  the  Contractor,  at  any  time  before  acceptance  of  the work,  shall 
remove or uncover such portions of the finished work as may be directed.  After examination, 
the  Contractor  shall  restore  said  portions  of  the  work  to  the  standard  required  by  the 
specifications.  Should the work thus exposed or examined prove acceptable, the uncovering, or 
removing and the replacing of the covering or making good of the parts removed will be paid 
for  as  extra  work;  but  should  the  work  so  exposed  or  examined  prove  unacceptable,  the 
uncovering,  or  removing,  and  the  replacing  of  the  covering  or  making  good  of  the  parts 
removed will be at the Contractor's expense. 
 
Any  work  done  or  materials  used  without  supervision  or  inspection  by  an  authorized 
representative  of  the  Owner  may  be  ordered  removed  and  replaced  at  the  Contractor's 
expense unless the Owner's representative failed to inspect after having been given reasonable 
notice in writing that the work was to be performed. 
 
Should the contract work include relocation, adjustment, or any other modification to existing 
facilities, not the property of the (contract) Owner, authorized representatives of the owners of 
such facilities shall have the right to  inspect such work.   Such  inspection shall  in no way make 
any facility owner a party to the contract, and shall  in no way  interfere with the rights of the 
parties to this contract. 
 
50‐10 REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK.   All work which does not 
conform  to  the  requirements  of  the  contract,  plans,  and  specifications  will  be  considered 
unacceptable,  unless  otherwise  determined  acceptable  by  the  Owner  as  provided  in  the 
subsection titled CONFORMITY WITH PLANS AND SPECIFICATIONS of Section 50‐02. 
 
Unacceptable  work,  whether  the  result  of  poor  workmanship,  use  of  defective  materials, 
damage through carelessness, or any other cause found to exist prior to the final acceptance of 
the work, shall be removed  immediately and replaced  in an acceptable manner  in accordance 
with  the  provisions  of  the  subsection  titled  CONTRACTOR'S  RESPONSIBILITY  FOR WORK  of 
Section 70‐13. 
 
No work shall be done without lines and grades having been given by the Contractor's Engineer 
and authorized by the Owner.  Work done contrary to the instructions of the Owner, work done 
beyond the lines shown on the plans or as given, except as herein specified, or any extra work 
done without authority will be considered as unauthorized and will not be paid for under the 
provisions  of  the  contract.    Work  so  done  may  be  ordered  removed  or  replaced  at  the 
Contractor's expense. 
 
Upon failure on the part of the Contractor to comply as soon as possible with any order of the 
Owner made under  the provisions of  this subsection,  the Owner will have authority  to cause 
unacceptable work  to  be  remedied  or  removed  and  replaced  and  unauthorized work  to  be 
removed and to deduct the costs (incurred by the Owner) from any monies due or to become 
due the Contractor. 
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50‐11 LOAD RESTRICTIONS.   The Contractor shall comply with all  legal  load restrictions  in the 
hauling of materials on public roads beyond  the  limits of  the work.   A special permit will not 
relieve  the Contractor of  liability  for damage  that may  result  from  the moving of material or 
equipment. 
 
The operation of equipment of such weight or so loaded as to cause damage to structures or to 
any other type of construction will not be permitted.  Hauling of materials over the base course 
or surface course under construction shall be limited as directed.  No loads will be permitted on 
a  concrete  pavement,  base,  or  structure  before  the  expiration  of  the  curing  period.    The 
Contractor shall be responsible for all damage done by his hauling equipment and shall correct 
such damage at this own expense. 
 
50‐12 MAINTENANCE DURING CONSTRUCTION.  The Contractor shall maintain the work during 
construction and until the work is accepted.  This maintenance shall constitute continuous and 
effective work prosecuted day by day, with adequate equipment and forces so that the work is 
maintained in satisfactory condition at all times. 
 
In  the  case  of  a  contract  for  the  placing  of  a  course  upon  a  course  or  subgrade  previously 
constructed,  the  Contractor  shall  maintain  the  previous  course  or  subgrade  during  all 
construction operations. 
 
All costs of maintenance work during construction and before the project  is accepted shall be 
included in the unit prices bid on the various contract items, and the Contractor will not be paid 
an additional amount for such work. 
 
50‐13 FAILURE TO MAINTAIN THE WORK.   Should the Contractor at any time fail to maintain 
the  work  as  provided  in  the  subsection  titled  MAINTENANCE  DURING  CONSTRUCTION  of 
Section 50‐12, the Owner shall immediately notify the Contractor of such noncompliance.  Such 
notification  shall  specify  a  reasonable  time within which  the Contractor  shall be  required  to 
remedy  such  unsatisfactory  maintenance  conditions.    The  time  specified  will  give  due 
consideration to the emergency that exists. 
 
Should the Contractor  fail to respond to the Owner notification, the Owner may suspend any 
work necessary for the Owner to correct such unsatisfactory maintenance condition, depending 
on the emergency that exists.  Any maintenance cost incurred by the Owner shall be deducted 
from monies due or to become due the Contractor. 
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50‐14  PARTIAL  ACCEPTANCE.    If  at  any  time  during  the  prosecution  of  the  project  the 
Contractor substantially completes a usable unit or portion of the work, the occupancy of which 
will benefit the Owner, he may request the Owner to make final inspection of that unit.  If the 
Owner finds upon inspection that the unit has been satisfactorily completed in compliance with 
the contract, and certified to be in compliance by the Contractor's Engineer, he may accept it as 
being  completed,  and  the Contractor may be  relieved of  further  responsibility  for  that unit, 
subject to stated guarantees.   Such partial acceptance and beneficial occupancy by the Owner 
shall not void or alter any provision of the contract. 
 
50‐15 FINAL ACCEPTANCE.  Upon due notice from the Contractor of presumptive completion of 
the entire project, and certification of completion and compliance to the approved plans by the 
Contractor's  Engineer, Owner will make  an  inspection.    If  all  construction  provided  for  and 
contemplated by the contract is found to be completed in accordance with the contract, plans, 
and specifications, such inspection shall constitute the final inspection.  The Owner shall notify 
the Contractor in writing of final acceptance as of the date of the final inspection. 
 
If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the 
Owner  will  give  the  Contractor  the  necessary  instructions  for  correction  of  same,  and  the 
Contractor shall  immediately comply with and execute such  instructions.   Upon correction of 
the work,  and  recertification  by  the  Contractor's  Engineer,  another  inspection will  be made 
which shall constitute the final inspection, provided the work has been satisfactorily completed.  
In such event, the Owner will make the final acceptance and notify the Contractor in writing of 
this acceptance as of the date of final inspection. 
 
50‐16 CLAIMS FOR ADJUSTMENT AND DISPUTES.  If for any reason the Contractor deems that 
additional  compensation  is  due  him  for  work  or materials  not  clearly  provided  for  in  the 
contract,  plans,  or  specifications  or  previously  authorized  as  extra work,  he  shall  notify  the 
Owner  in writing of his  intention to claim such additional compensation before he begins the 
work on which he bases the claim.  If such notification is not given or the Owner is not afforded 
proper opportunity by the Contractor for keeping strict account of actual cost as required, then 
the Contractor hereby agrees to waive any claim for such additional compensation.  Such notice 
by the Contractor and the fact that the Owner has kept account of the cost of the work shall 
not  in any way be construed as proving or substantiating the validity of the claim.   When the 
work  on  which  the  claim  for  additional  compensation  is  based  has  been  completed,  the 
Contractor shall, within 10 calendar days, submit his written claim, along with certification by 
the  Contractor's  Engineer,  to  the Owner  for  consideration  in  accordance with  local  laws  or 
ordinances. 
 
Nothing  in  this subsection shall be construed as a waiver of  the Contractor's  right  to dispute 
final payment based on differences in measurements or computations. 
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50‐17 GUARANTEE OF WORK (ADDITIONAL).   The Contractor shall guarantee all work against 
any defects due to faulty materials or workmanship for a period of two years from the date of 
final  inspection  and  acceptance.    The  Owner  shall  give  notice  of  observed  defects  with 
reasonable promptness.  Any omission on the part of the Owner to condemn defective work at 
the time of construction or final inspection shall not be deemed an acceptance.  The Contractor 
shall be required to correct defective work or material at any time before final  inspection and 
acceptance and within two years thereafter. 
 
50‐18 CONSTRUCTION SCHEDULE.   Prior  to commencement of  the work  the Contractor shall 
prepare and submit to the Owner for review, a written schedule covering the general sequence 
of  the  work  to  be  performed  on  a  bi‐weekly  basis.    The  work  schedule,  after  review  and 
acceptance by the Owner, shall not be changed without the written consent of the Owner.  The 
Contractor shall assume the full responsibility for performing the work in an orderly procedure 
under the Contract. 
 
50‐19  NEGOTIATIONS.    It  is  the  intent  of  the  County  to  award  a  Contract  to  the  lowest 
responsible Bidder provided the Bid has been submitted  in accordance with the requirements 
of the Bid Documents, is judged reasonable, and does not exceed the funds available. 
 

(a)    The County shall have the authority to negotiate with the lowest bidder to reduce the 
scope of the Project in the event that all responsive bids exceed the Project budget. 

 
Bids  shall  be made  available  for  public  inspection  by  appointment  only  after  the  award  has 
been made by  the Board of Supervisors.   The Board of Supervisors has  the  sole authority  to 
award bids and any statement by any employee of the County is not binding on the Board. 
 
The following criteria will be considered a part of the evaluation process: 
 

(a)   Competence and responsibility of Bidder. 
(b)   Qualifications and experience of Bidder. 
(c)   Past performance of Bidder. 
(d)   Conformity with bidding requirements and general considerations. 
(e)   Record of timely completion of punch lists on past projects. 

 
 
Negotiations With  Individual Contractors:   Gila County Public Works Division  shall  establish 
procedures and schedules for conducting Negotiations.  Disclosure of one (1) Contractor’s Price 
or  any  information  derived  from  competing  Bid  Prices  or  any  information  derived  from 
competing Bids is prohibited. 
 

(a)    Any response to a request for clarification of a bid shall be in writing. 
(b)    The Public Works Division shall keep a record of all negotiations. 

 
For the purpose of conducting Negotiations with Contractors, Gila County may use any of the 
following methods that, in their judgment, best meets the unique requirements. 
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(a) Concurrent  Negotiations:   Negotiations  may  be  conducted  concurrently  with 
responsible  Contractors  for  the purpose  of  determining  source  selection  and/or 
Contract Award. 

(b) Exclusive Negotiations:  A determination may be made by the Public Works Director to 
enter  into  exclusive  negotiations  with  the  responsible  Contractor  whose  bid  is 
determined in the selection process to be the most Advantageous to Gila County. 

 
Exclusive Negotiations may be  conducted  subsequent  to  concurrent Negotiations or may be 
conducted without requiring previous concurrent Negotiations. 
 

(a) A  determination  to  conduct  exclusive  Negotiations  shall  not  constitute  a  Contract 
Award nor shall it confer any property rights to the successful bidder. 

(b) If exclusive Negotiations are conducted and an agreement is not reached, the County 
may enter into exclusive Negotiations with the next highest ranked Contractor without 
the need to repeat the formal Solicitation process. 
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 GENERAL PROVISIONS 
 
  SECTION 60 
 
  CONTROL OF MATERIAL 
 
60‐01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS  .   The materials used on  the work 
shall conform to the requirements of the contract, plans, and specifications.  Unless otherwise 
specified,  such materials  that  are manufactured or processed  shall be new  (as  compared  to 
used or reprocessed). 
 
In  order  to  expedite  the  inspection  and  testing  of materials,  the Contractor's  Engineer  shall 
furnish complete statements to the Owner as to the origin, composition, and manufacture of all 
materials to be used in the work.  Such statements shall be furnished promptly after execution 
of the contract but, in all cases, prior to delivery of such materials. 
 
At  the Owner’s option, materials may be approved at  the source of supply before delivery  is 
started.  If it is found after trial that sources of supply for previously approved materials do not 
produce specified products, the Contractor shall furnish materials from other sources. 
 
It shall be the responsibility of the Contractor to provide sources of aggregates to complete the 
work specified in the specifications and on the plans.  The Contractor shall so inform the Owner 
of the location of his proposed sources in sufficient time to allow for the necessary preliminary 
sampling and testing.  The Owner shall sample the aggregate source(s) and test those samples 
to determine the source's suitability for use, based upon the specifications of the Contract.  Any 
materials information provided by the Owner shall not be considered as a part of the contract, 
and should be used at the discretion of each prospective contractor in formulating his bids and 
plan of operation. 
 
Any  construction, building  addition or  alteration project which  is  financed by monies of  this 
state or its political subdivisions shall not use endangered wood species unless an exemption is 
granted by the director of the Department of Administration.   The director shall only grant an 
exemption  if  the  use  of  endangered  wood  species  is  deemed  necessary  for  historical 
restoration or to repair existing facilities and the use of any substitute material is not practical.  
Any  lease‐purchase  agreement  entered  into  by  this  state  or  its  political  subdivisions  for 
construction shall specify  that no endangered wood species may be used  in  the construction 
unless  an  exemption  is  granted  by  the  director.   As  used  in  this  subsection,  an  endangered 
wood species  includes  those  listed  in Appendix  I of  the Convention on  International Trade  in 
Endangered Species of Wild Flora and Fauna.  
 
60‐02 SAMPLES, TESTS, AND CITED SPECIFICATIONS.   All materials used  in  the work shall be 
inspected,  tested and certified by  the Owner before  incorporation  in  the work.   Any work  in 
which untested materials are used without approved or written permission of the Owner shall 
be performed at  the Contractor's  risk. Materials  found  to be unacceptable and unauthorized 
will not be paid for and, if directed by the Owner, shall be removed at the Contractor's expense.  
Unless otherwise designated,  tests  in accordance with  the  cited  standard methods of ADOT,  
AASHTO or ASTM which are current on the date of advertisement for bids will be made by and 
at the expense of the Owner; samples will be taken by a qualified representative of the Owner.   
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All materials  being  used  are  subject  to  inspection,  test,  or  rejection  at  any  time  prior  to  or 
during incorporation into the work.   
 
60‐03 CERTIFICATION OF COMPLIANCE.  The Owner' may permit the use, prior to sampling and 
testing, of certain materials or assemblies when accompanied by manufacturer's certificates of 
compliance stating that such materials or assemblies fully comply with the requirements of the 
contract.   
 
The certificate shall be signed by the manufacturer.   Each  lot of such materials or assemblies 
delivered to the work must be accompanied by a certificate of compliance  in which the  lot  is 
clearly identified. 
 
Materials or assemblies used on  the basis of certificates of  compliance may be  sampled and 
tested  at  any  time  and  if  found  not  to  be  in  conformity with  contract  requirements will be 
subject to rejection whether in place or not. 
 
The form and distribution of certificates of compliance shall be as approved by the Owner. 
 
When a material or assembly is specified by "brand name or equal" and the Contractor elects to 
furnish  the  specified  "brand  name,"  the  Contractor  shall  be  required  to  furnish  the 
manufacturer's certificate of compliance for each lot of such material or assembly delivered to 
the work.  Such certificate of compliance shall clearly identify each lot delivered and shall certify 
as to: 
 

(a)  Conformance  to  the  specified  performance,  testing,  quality  or  dimensional 
requirements; and, 

(b)  Suitability of the material or assembly for the use intended in the contract work. 
 
Should the Contractor propose to  furnish an "or equal" material or assembly, he shall  furnish 
the manufacturer's certificates of compliance as hereinbefore described for the specified brand 
name material or assembly.   However,  the Owner  shall be  the  sole  judge as  to whether  the 
proposed "or equal" is suitable for use in the work. 
 
The Owner  reserves  the  right  to  refuse permission  for use of materials or assemblies on  the 
basis of certificates of compliance. 
 
60‐04  PLANT  INSPECTION.    The Owner  or  his  authorized  representative may  inspect,  at  its 
source, any specified material or assembly to be used  in the work.   Manufacturing plants may 
be  inspected  from  time  to  time  for  the  purpose  of  determining  compliance with  specified 
manufacturing methods or materials to be used in the work and to obtain samples required for 
his acceptance of the material or assembly. 
 
Should the Owner conduct plant inspections, the following conditions shall exist: 
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(a)  The  Owner  shall  have  the  cooperation  and  assistance  of  the  Contractor  and  the 
producer with whom he has contracted for materials. 

(b)  The Owner shall have full entry at all reasonable times to such parts of the plant that 
concern the manufacture or production of the materials being furnished. 

(c)  If required by the Owner, the Contractor shall arrange for adequate office or working 
space  that may  be  reasonably  needed  for  conducting  plant  inspections.   Office  or 
working space should be conveniently located with respect to the plant. 

 
It is understood and agreed that the Owner shall have the right to retest any material which has 
been tested and approved at the source of supply after  it has been delivered to the site.   The 
Owner  shall have  the  right  to  reject only material which, when  retested, does not meet  the 
requirements of the contract, plans, or specifications. 
 
60‐05 OWNER'S FIELD OFFICE AND LABORATORY.  The Owner’s field office and laboratory shall 
be the responsibility of the Contractor or his authorized representative as determined by need 
by the Owner. 
 
60‐06 STORAGE OF MATERIALS.   Materials shall be so stored as to assure the preservation of 
their quality and fitness for the work.  Stored materials, even though approved before storage, 
may again be inspected prior to their use in the work.  Stored materials shall be located so as to 
facilitate their prompt  inspection.   The Contractor shall coordinate the storage of all materials 
with  the  Owner.    Private  property  shall  not  be  used  for  storage  purposes without written 
permission  of  the  owner  or  lessee  of  such  property.    The  Contractor  shall  make  all 
arrangements and bear all expenses  for  the  storage of materials on private property.   Upon 
request, the Contractor shall furnish the Owner a copy of the property owner's permission. 
 
All  storage  sites  on  private  property  shall  be  restored  to  their  original  condition  by  the 
Contractor at his entire expense, except as otherwise agreed  to  (in writing) by  the owner or 
lessee of the property. 
 
60‐07 UNACCEPTABLE MATERIALS.   Any material or assembly  that does not  conform  to  the 
requirements of the contract, plans or specifications shall be considered unacceptable and shall 
be rejected.  The Contractor shall remove any rejected material or assembly from the site of the 
work, unless otherwise instructed by the Owner. 
 
No rejected material or assembly, the defects of which have been corrected by the Contractor, 
shall be returned to the site of the work until such time as the Owner has approved  its use  in 
the work. 
 
60‐08 OWNER‐FURNISHED MATERIALS.   The Contractor shall  furnish all materials required to 
complete  the  work,  except  those  specified  herein  (if  any)  to  be  furnished  by  the  Owner.  
Owner‐furnished materials shall be made available to the Contractor at the  location specified 
herein. 
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All costs of handling, transportation from the specified location to the site of work, storage, and 
installing owner‐furnished materials shall be included in the unit price bid for the contract item 
in which such owner‐furnished material is used. 
 
After any owner‐furnished material has been delivered to the location specified, the Contractor 
shall  be  responsible  for  any  demurrage,  damage,  loss,  or  other  deficiencies  that may  occur 
during the Contractor's handling, storage, or use of such owner‐furnished material.  The Owner 
will deduct  from any monies due or  to become due  the Contractor any cost  incurred by  the 
Owner  in making good  such  loss due  to  the Contractor's handling,  storage, or use of owner‐
furnished materials. 
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  SECTION 70 
 
  LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
70‐01 LAWS TO BE OBSERVED.  The Contractor shall keep fully informed of all Federal and State 
laws, all local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals 
having any jurisdiction or authority, which in any manner affect those engaged or employed on 
the work, or which in any way affect the conduct of the work.  He shall at all times observe and 
comply with all such  laws, ordinances, regulations, orders, and decrees; and shall protect and 
indemnify the Owner and all his officers, agents, or servants against any claim or liability arising 
from  or  based  on  the  violation  of  any  such  law,  ordinance,  regulation,  order,  or  decree, 
whether by himself or his employees. 
 
Laws and Ordinances:  This agreement shall be enforced under the laws of the State of Arizona 
and Gila County.  The Contractor  shall maintain  in  current  status all Federal, State and  Local 
licenses and permits required for the operation of the business conducted by the Contractor.  
The Contractor  shall comply with  the applicable provisions of  the Americans with Disabilities 
Act (Public Law 101‐336, 42 U.S.C. 12101‐12213) and applicable federal regulations under the 
Act. 
 
70‐02 PERMITS, LICENSES, AND TAXES.   The Contractor shall procure all permits and  licenses, 
pay all charges,  fees, and  taxes, and give all notices necessary and  incidental  to  the due and 
lawful prosecution of the work.  All costs for any permits, licenses, fees, taxes, or other charges 
shall be included in the contract price bid. 
 
70‐03  PATENTED  DEVICES, MATERIALS,  AND  PROCESSES.    If  the  Contractor  is  required  or 
desires to use any design, device, material, or process covered by letters of patent or copyright, 
he  shall provide  for  such use by  suitable  legal agreement with  the patentee or owner.   The 
Contractor and  the  surety  shall  indemnify  and  save harmless  the Owner,  any  third party, or 
political  subdivision  from  any  and  all  claims  for  infringement  by  reason  of  the  use  of  any 
patented  design,  device,  material  or  process,  or  any  trademark  or  copyright,  and  shall 
indemnify the Owner for any costs, expenses, and damages which it may be obliged to pay by 
reason of an  infringement, at any time during the prosecution or after the completion of the 
work. 
 
70‐04 RESTORATION OF SURFACES DISTURBED BY OTHERS.   The Owner reserves the right to 
authorize  the  construction,  reconstruction,  or  maintenance  of  any  public  or  private  utility 
service, or a utility service of another government agency at any time during the progress of the 
work.    To  the  extent  that  such  construction,  reconstruction,  or  maintenance  has  been 
coordinated with the Owner, such authorized work (by others) is indicated as follows: 
 

A. Preparatory work on the subgrade by the Owner. 
 

Except as provided above, the Contractor shall not permit any individual, firm, or corporation to 
excavate or otherwise disturb such utility services or  facilities  located within  the  limits of  the 
work without the written permission of the Owner's Engineer. 
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Should the owner of public or private utility service, or a utility service of another government 
agency be authorized to construct, reconstruct, or maintain such utility service or facility during 
the progress of  the work,  the Contractor  shall cooperate with  such owners by arranging and 
performing  the work  in  this  contract  so  as  to  facilitate  such  construction,  reconstruction  or 
maintenance by others whether or not such work by others  is  listed above.   When ordered as 
extra work by the Owner's Engineer, the Contractor shall make all necessary repairs to the work 
which are due to such authorized work by others, unless otherwise provided for in the contract, 
plans or specifications.  It is understood and agreed that the Contractor shall not be entitled to 
make any  claim  for damages due  to  such authorized work by others or  for any delay  to  the 
work resulting from such authorized work. 
 
70‐05  SANITARY,  HEALTH,  AND  SAFETY  PROVISIONS.    The  Contractor  shall  provide  and 
maintain  in a neat,  sanitary condition  such accommodations  for  the use of his employees as 
required to comply with the requirements of the State and  local boards of health, or of other 
bodies or tribunals having  jurisdiction.   Contractor  is responsible for supplying toilet and hand 
washing facilities at work site. 
 
Attention  is  directed  to  Federal,  State  and  local  laws,  rules  and  regulations  concerning 
construction safety and health standards.  The Contractor shall not require any worker to work 
in  surroundings  or  under  conditions  which  are  unsanitary,  hazardous,  or  dangerous  to  his 
health or safety as determined under the Arizona Occupational Safety and Health Standards for 
Construction,  adopted  by  the  Industrial Commission  of Arizona pursuant  to  the Authority  in 
A.R.S. §23‐410. 
 
Contractor  Safety  Tailgate  Meetings:    Contractor  shall  conduct  tailgate  safety  meetings 
regularly to ensure that safety on the  job  is given priority. Gila County will be represented at 
each  of  those  informal  meetings.  Notification  shall  be  given  to  the  County  QA/QC  Safety 
Compliance Officer at  (928) 402‐8506 at  least  twenty‐four  (24) hours  in advance of  the next 
meeting. Each employee of the Contractor and Sub‐Contractor shall read the County Safety & 
Loss Control Procedures book and sign an acknowledgement.  
 
Accident/Injury  Procedure:    Contractor  shall  contact  the  Owner  and  the  Gila  County  Risk 
Management Division within twenty‐four (24) hours of the occurrence of an accident or injury 
arising out of the Contractor’s work under this contract. 
 
Unsafe  Acts:    Contractor  employees  are  encouraged  to  abate  or  remedy  any  unsafe  act  or 
condition which may arise in the course of Contractor’s work under this contract. 
 
Safety Audits:   The County reserves the right to conduct safety audits at the  job site and stop 
unsafe acts at any time.   In addition, the County shall be notified should any OSHA  inspection 
occur at a County job site. 
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70‐06  PUBLIC  CONVENIENCE AND  SAFETY.    The  Contractor  shall  control  his  operations  and 
those of his subcontractors and all suppliers, to assure the least inconvenience to the traveling 
public.  Under all circumstances, safety shall be the most important consideration. 
 
The Contractor shall maintain the free and unobstructed movement of aircraft and/or vehicular 
traffic with  respect  to his own operations and  those of his  subcontractor and all  suppliers  in 
accordance with the subsection titled MAINTENANCE OF TRAFFIC of Section 40‐05 hereinbefore 
specified. 
 
70‐07 BARRICADES, WARNING SIGNS AND HAZARD MARKINGS.  The Contractor shall furnish, 
erect and maintain all barricades, warning signs, and markings for hazards necessary to protect 
the public and the work.  When used during periods of darkness, such barricades, warning signs 
and hazard markings shall be suitably illuminated. 
 
For vehicular and pedestrian traffic, the Contractor shall furnish, erect, and maintain barricades, 
warning signs, lights and other traffic control devices in reasonable conformity with the Manual 
of Uniform Traffic Control Devices for Streets and Highways (MUTCD Part VI), published by the 
United States Government Printing Office. 
 
The Contractor  shall  furnish and erect all barricades, warning  signs and markings  for hazards 
prior  to  commencing work which  required  such  erection  and  shall maintain  the  barricades, 
warning  signs,  and markings  for  hazards  until  their  dismantling  is  directed  by  the  Owner's 
Engineer. 
 
70‐08 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  The Contractor shall 
be responsible for the preservation of all public and private property, and shall protect carefully 
from  disturbance  or  damage  all  land monuments  and  property marks  until  the  Contractor's 
Engineer and  the Owner's Engineer has witnessed or otherwise referenced  their  location and 
shall not move them until directed. 
 
The Contractor shall be responsible for all damage or injury to property of any character, during 
the prosecution of  the work,  resulting  from  any  act, omission, neglect, or misconduct  in his 
manner or method of executing the work, or at any time due to defective work or materials, 
and  said  responsibility will not be  released until  the project  shall have been  completed  and 
accepted. 
 
When or where any direct or indirect damage or injury is done to public or private property by 
or on account of any act, omission, neglect, or misconduct  in the execution of the work, or  in 
consequence  of  the  non‐execution  thereof  by  the  Contractor,  he  shall  restore,  at  his  own 
expense, such property to a condition similar or equal to that existing before such damage or 
injury was done, by repairing, rebuilding, or otherwise restoring as may be directed, or he shall 
make good such damage or injury in an acceptable manner. 
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70‐09  RESPONSIBILITY  FOR  DAMAGE  CLAIMS.    To  the  fullest  extent  permitted  by  law, 
Contractor shall defend,  indemnify and hold harmless Gila County, and the Pinal Creek Group 
and  their respective agents,  representatives, officers, directors, officials, and employees  from 
and against any and all demands, proceedings, suits, actions, claims, damages, or losses relating 
to, arising out of, resulting from or alleged to have resulted from the performance of the Work.  
Contractor’s duty to defend, indemnify and hold harmless the indemnitee and their respective 
agents,  representatives,  officers,  directors,  officials  and  employees  shall  arise  in  connection 
with  any  and  all demands, proceedings,  suits,  actions,  claims, workers  compensation  claims, 
unemployment  claims,  damages,  losses  or  expenses  (including  but  not  limited  to  attorneys 
fees,  court  costs  and  the  cost of  appellate proceedings)  that  are  attributable  to personal or 
bodily  injury,  sickness,  disease,  death,  or  injury  to,  impairment  or  destruction  of  property 
including the  loss of use resulting thereon, caused by any act or omission of the Contractor, a 
subcontractor, anyone directly or  indirectly employed by them or for whose acts they may be 
liable.  The amount and type of insurance coverage requirements set forth in the Contract shall 
in no way be construed as limiting the scope of this indemnity. 
 
70‐10 CONTRACTOR'S INSURANCE.  Prior to the execution of the contract, the Contractor shall 
file with the Owner's Engineer a certificate or certificates of insurance executed by an insurance 
company doing business  in the State of Arizona and acceptable to the Owner's Engineer.   The 
certificate of  insurance shall state  that, with respect  to  the contract awarded  the Contractor; 
the Contractor carries insurance in accordance with the requirements of this subsection. 
 
On all policies Gila County shall be named as an additional insured. 
 
All insurance policies or certificates shall include an endorsement providing for thirty (30) days 
prior written notice to the Owner's Engineer of any cancellation or reduction of coverage.  The 
Contractor shall cease operations on the occurrence of any such cancellation or reduction and 
shall  not  resume  operations  until  the  required  insurance  is  in  force  and  new  certificates  of 
insurance have been filed with the Owner's Engineer.  The insurance policy or policies provided 
by  the  Contractor  may  contain  deductibles  not  to  exceed  $500  for  any  one  accident  or 
occurrence excluding bodily injury. 
 
In addition to statutory Worker's Compensation  insurance, the Contractor, with respect to all 
operations performed by himself or his subcontractors, shall have in force regular public liability 
insurance in not less than the following amount:  $2,000,000 Combined Single Limit of Liability 
per Occurrence. 
 
Such  insurance  shall  include,  but  not  be  limited  to,  coverage  for  underground  damage  to 
facilities because of drilling and excavating with mechanical equipment, and for collapse of or 
structural injury to structures or utilities because of blasting or explosion, excavation, tunneling, 
pile driving, cofferdam work or demolition. 
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With respect to the operation of all motor vehicles, including those hired or borrowed, used in 
connection with the contract, the Contractor shall have  in force automobile  liability  insurance 
in  not  less  than  the  following  amount:    $2,000,000  Combined  Single  Limit  of  Liability  per 
Occurrence. 
 
70‐11  THIRD  PARTY  BENEFICIARY  CLAUSE.    It  is  specifically  agreed  between  the  parties 
executing  the  contract  that  it  is  not  intended  by  any  of  the  provisions  of  any  part  of  the 
contract to create to the public or any member thereof a third party beneficiary or to authorize 
anyone not a party to the contract to maintain a suit for personal injuries or property damage 
pursuant to the terms or provisions of the contract. 
 
70‐12  OPENING  SECTIONS  OF  THE  WORK  TO  TRAFFIC.    Should  it  be  necessary  for  the 
Contractor  to  complete  portions  of  the  contract  work  for  the  beneficial  occupancy  of  the 
Owner prior to completion of the entire contract, such "phasing" of the work shall be specified 
herein  and  indicated  on  the  plans.   When  so  specified,  the  Contractor  shall  complete  such 
portions of the work on or before the date specified or as otherwise specified.  The Contractor 
shall make his own estimate of  the difficulties  involved  in arranging his work  to permit  such 
beneficial occupancy by the Owner as described below: 
 
Upon completion of any portion of the work listed above, with certification of the work by the 
Contractor's  Engineer,  such  portion  shall  be  accepted  by  the Owner  in  accordance with  the 
subsection titled PARTIAL ACCEPTANCE of Section 50‐14. 
 
No portion of the work may be opened by the Contractor  for public use until ordered by the 
Owner's  Engineer  in writing.    Should  it become necessary  to open  a portion of  the work  to 
public traffic on a temporary or  intermittent basis, such openings shall be made when,  in the 
opinion  of  the Owner's  Engineer,  such  portion  of  the work  is  in  an  acceptable  condition  to 
support  the  intended  traffic.    Temporary  or  intermittent  openings  are  considered  to  be 
inherent  in the work and shall not constitute either acceptance of the portion of the work so 
opened or a waiver of any provision of the contract.  Any damage to the portion of the work so 
opened that is not attributable to traffic which is permitted by the Owner shall be repaired by 
the Contractor at his expense. 
 
The Contractor shall make his own estimate of the  inherent difficulties  involved  in completing 
the work under the conditions herein described and shall not claim any added compensation by 
reason of delay or increased cost due to opening a portion of the contract work. 
 
70‐13 CONTRACTOR'S RESPONSIBILITY FOR WORK.   Until the Owner's Engineer's final written 
acceptance of the entire completed work, excepting only those portions of the work accepted 
in accordance with the subsection titled PARTIAL ACCEPTANCE of Section 50‐14, the Contractor 
shall have the charge and care thereof and shall take every precaution against injury or damage 
to any part due to the action of the elements or from any other cause, whether arising from the 
execution or from the non‐execution of the work.  The Contractor shall rebuild, repair, restore, 
and make good all  injuries or damages  to any portion of  the work occasioned by any of  the 
above causes before final acceptance and shall bear the expense thereof except damage to the  
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work due to unforeseeable causes beyond the control of and without the fault or negligence of 
the  Contractor,  including  but  not  restricted  to  acts  of God  such  as  earthquake,  tidal wave, 
tornado, hurricane or other cataclysmic phenomenon of nature, or acts of the public enemy or 
of governmental authorities. 
 
If  the work  is suspended  for any cause whatever,  the Contractor shall be  responsible  for  the 
work and shall take such precautions necessary to prevent damage to the work.  The Contractor 
shall  provide  for  normal  drainage  and  shall  erect  necessary  temporary  structures,  signs,  or 
other facilities at his expense.   During such period of suspension of work, the Contractor shall 
properly  and  continuously maintain  in  an  acceptable  growing  condition  all  living material  in 
newly established plantings, seedings, and soddings furnished under his contract, and shall take 
adequate  precautions  to  protect  new  tree  growth  and  other  important  vegetative  growth 
against injury. 
 
70‐14 CONTRACTOR'S RESPONSIBILITY FOR UTILITY SERVICE AND FACILITIES OF OTHERS.   As 
provided in the subsection titled RESTORATION OF SURFACES DISTURBED BY OTHERS of Section 
70‐04, the Contractor shall cooperate with the owner of any public or private utility service, or 
a  utility  service  of  another  government  agency  that  may  be  authorized  by  the  Owner  to 
construct,  reconstruct or maintain such utility services or  facilities during  the progress of  the 
work.    In  addition,  the  Contractor  shall  control  his  operations  to  prevent  the  unscheduled 
interruption of such utility services and facilities and shall notify Blue Stake in accordance with 
applicable State laws or regulations prior to commencing any work. 
 
It  is  understood  and  agreed  that  the  Owner  does  not  guarantee  the  accuracy  or  the 
completeness  of  the  location  information  relating  to  existing  utility  services,  facilities,  or 
structures  that may be  shown on  the plans or encountered  in  the work.   Any  inaccuracy or 
omission  in  such  information  shall not  relieve  the Contractor of his  responsibility  to protect 
such  existing  features  from  damage  or  unscheduled  interruption  of  service.    It  is  further 
understood  and agreed  that  the Contractor  shall, upon execution of  the  contract, notify  the 
owners of all utility services or other facilities of his plans of operations.  Such notification shall 
be in writing and addressed to Blue Stake and the respective utility as provided hereinbefore in 
this subsection and the subsection titled RESTORATION OF SURFACES DISTURBED BY OTHERS of 
Section 70‐04.  A copy of each notification shall be given to the Owner's Engineer. 
 
In  addition  to  the  general  written  notification  hereinbefore  provided,  it  shall  be  the 
responsibility  of  the  Contractor  to  keep  Blue  Stake  and  such  individual  owners  advised  of 
changes in his plan of operations that would affect such owners. 
 
Prior to commencing the work in the general vicinity of an existing utility service or facility, the 
Contractor shall again notify each such owner of his plan of operation.    If,  in the Contractor's 
opinion, the Owner's assistance is needed to locate the utility service or facility or the presence 
of  a  representative  of  the  Owner  is  desirable  to  observe  the work,  such  advice  should  be 
included in the notification.  Such notification shall be given by the most expeditious means to 
reach the utility owner's PERSON TO CONTACT no later than two normal business days prior to 
the Contractor's commencement of operations in such general vicinity.   
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The Contractor  shall  furnish  a written  summary of  the notification  to  the Owner's  Engineer.  
The Contractor's  failure  to give  the  two day's notice hereinabove provided shall be cause  for 
the Owner's Engineer to suspend the Contractor's operations in the general vicinity of a utility 
service or facility.   
 
Where the outside limits of an underground utility service have been located and staked on the 
ground, the Contractor shall be required to use excavation methods acceptable to the Owner's 
Engineer within  3  feet  of  such  outside  limits  at  such  points  as may  be  required  to  insure 
protection from damage due to the Contractor's operations.   
 
Should  the  Contractor  damage  or  interrupt  the  operation  of  a  utility  service  or  facility  by 
accident  or  otherwise,  he  shall  immediately  notify  the  proper  authority  and  the  Owner's 
Engineer and shall take all reasonable measures to prevent further damage or  interruption of 
service.  The Contractor, in such events, shall cooperate with the utility service or facility owner 
and  the  Owner's  Engineer  continuously  until  such  damage  has  been  repaired  and  service 
restored to the satisfaction of the utility or facility owner. 
 
The Contractor shall bear all costs of damage and restoration of service to any utility service or 
facility due to his operations whether or not due to negligence or accident.  The contract owner 
reserves  the  right  to deduct  such costs  from any monies due or which may become due  the 
Contractor, or his surety. 
 
70‐15 FURNISHING RIGHTS‐OF‐WAY.  The Owner will be responsible for furnishing all rights‐of‐
way, permanent easements and temporary construction easements upon which the work is to 
be constructed in advance of the Contractor's operations. 
 
70‐16  PERSONAL  LIABILITY  OF  PUBLIC  OFFICIALS.    In  carrying  out  any  of  the  contractor 
provisions or in exercising any power or authority granted to him by this contract, there shall be 
no  liability upon  the Owner's  Engineer, his  authorized  representatives, or  any official of  the 
Owner either personally or as an official of the Owner.    It  is understood that  in such matters 
they act solely as agents and representatives of the Owner. 
 
70‐17  NO  WAIVER  OF  LEGAL  RIGHTS.    Upon  completion  of  the  work,  the  Owner  will 
expeditiously make  final  inspection and notify  the Contractor of  final acceptance.   Such  final 
acceptance, however, shall not preclude or stop the Owner from correcting any measurement, 
estimate, or certificate made before or after completion of the work, nor shall the Owner be 
precluded  or  stopped  from  recovering  from  the  Contractor  or  his  surety,  or  both,  such 
overpayment  as may  be  sustained,  or  by  failure  on  the  part  of  the  Contractor  to  fulfill  his 
obligations under the contract.  A waiver on the part of the Owner of any breach of any part of 
the contract shall not be held to be a waiver of any other or subsequent breach. 
 
The Contractor, without prejudice to the terms of the contract, shall be liable to the Owner for 
latent defects, fraud, or such gross mistakes as may amount to fraud, or as regards the Owner's 
rights under any warranty or guaranty. 
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70‐18 ENVIRONMENTAL PROTECTION.  The Contractor shall comply with all Federal, State, and 
local  laws and  regulations  controlling pollution of  the environment.   He  shall  take necessary 
precautions  to  prevent  pollution  of  streams,  lakes,  ponds  and  reservoirs  with  fuels,  oils, 
bitumen’s, chemicals, or other harmful materials and  to prevent pollution of  the atmosphere 
from particulate and gaseous matter. 
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 GENERAL PROVISIONS 
 
  SECTION 80 
 
  PROSECUTION AND PROGRESS 
 
80‐01  SUBLETTING OF  CONTRACT.    The  Contractor  shall  not  sublet,  sell,  transfer,  assign  or 
otherwise dispose of  the  contract or  contracts or any portion  thereof or of his  right,  title or 
interest  therein without written  consent  of  the Owner's  Engineer.    In  case  such  consent  is 
given, the Contractor will be permitted to sublet a portion thereof, but shall perform with his 
own organization work amounting  to not  less  than 50 percent of  the  total  contract amount, 
except  that  any  items designated  in  the  contract  as  "Specialty  Items" may be performed by 
subcontract  and  the  cost  of  any  such  specialty  items  so  performed  by  subcontract may  be 
deducted from the total cost before computing the amount of work required to be performed 
by  the  Contractor with  his  own  organization.   No  subcontracts  or  transfer  of  contract  shall 
release the Contractor of his liability under the contract and bond. 
 
"His own organization" shall be construed to include only workmen employed and paid directly 
by the prime contractor and equipment owned or rented by him, with or without operators. 
 
"Specialty  Items"  shall  be  construed  to  be  limited  to  work  that  requires  highly  specialized 
knowledge,  craftsmanship  or  equipment  not  ordinarily  available  in  contracting  organizations 
qualified  to  bid  on  the  contract  as  a  whole  and  in  general  are  to  be  limited  to  minor 
components of the overall contract. 
 
The contract amount upon which the 50 percent requirement is computed includes the cost of 
materials and manufactured products which are to be purchased or produced by the Contractor 
under the contract provisions. 
 
Any items that have been selected as "Specialty Items" for the contract will be listed as such in 
the special provisions, bidding schedule, or elsewhere in the contract documents. 
 
The Owner will not recognize any subcontractor on the work.  The Contractor shall at all times 
when work is in progress be represented either in person, by a qualified superintendent, or by 
other designated, qualified  representative who  is duly authorized  to  receive and execute  the 
orders of the Owner's Engineer. 
 
Should the Contractor elect to assign his contract, said assignment shall be concurred in by the 
surety,  shall  be  presented  for  the  consideration  and  approval  of  the  Owner,  and  shall  be 
consummated only on the written approval of the Owner.  In case of approval, the Contractor 
shall file copies of all subcontracts with the Owner's Engineer. 
 
80‐02 NOTICE TO PROCEED.  The notice to proceed shall state the date on which it is expected 
the Contractor will begin the construction and from which date contract time will be charged.  
The  Contractor  shall  begin  the  work  to  be  performed  under  the  contract  within  ten  (10) 
calendar days of the date set by the Owner's Engineer in the written notice to proceed, but in 
any  event,  the  Contractor  shall  notify  the  Owner's  Engineer  at  least  two  (2) work  days  in 
advance of the time actual construction operations will begin. 
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80‐03 PROSECUTION AND PROGRESS.  Unless otherwise specified, the Contractor shall submit 
his progress  schedule  for  the Owner's Engineer's  approval within 10 days  after  the effective 
date  of  the  notice  to  proceed.    The  Contractor's  progress  schedule, when  approved  by  the 
Owner's Engineer, may be used to establish major construction operations and to check on the 
progress of the work.   The Contractor shall provide sufficient materials, equipment, and  labor 
to  guarantee  the  completion  of  the  project  in  accordance with  the  plans  and  specifications 
within the time set forth in the proposal. 
 
If  the Contractor  falls significantly behind  the submitted schedule,  the Contractor shall, upon 
the Owner's Engineer's request, submit a revised schedule  for completion of  the work within 
the contract time and modify his operations to provide such additional materials, equipment, 
and  labor  necessary  to meet  the  revised  schedule.    Should  the  prosecution  of  the work  be 
discontinued for any reason, the Contractor shall notify the Owner's Engineer at  least twenty‐
four (24) hours in advance of resuming operations. 
 
The  Contractor  shall  not  commence  any  actual  construction  prior  to  the  date  on which  the 
notice to proceed is issued by the Owner. 
 
80‐04 CONSTRUCTION LIMITS.   Construction  limits shall be defined as that area of the public 
right‐of‐way, easement or area shown on  the construction plans  to be disturbed as a part of 
this contract for this project. 
 
80‐05  CHARACTER OF WORKERS, METHODS AND  EQUIPMENT.    The  Contractor  shall,  at  all 
times, employ sufficient labor and equipment for prosecuting the work to full completion in the 
manner and time required by the contract, plans and specifications. 
 
All workers shall have sufficient skill and experience to perform properly the work assigned to 
them. Workers engaged in special work or skilled work shall have sufficient experience in such 
work and in the operation of the equipment required to perform the work satisfactorily. 
 
Any person employed by  the Contractor or by any  subcontractor who,  in  the opinion of  the 
Owner's Engineer, does not perform his work in a proper and skillful manner or is intemperate 
or disorderly shall, at the written request of the Owner's Engineer, be removed forthwith by the 
Contractor or  subcontractor employing  such person, and  shall not be employed again  in any 
portion of the work without the approval of the Owner's Engineer. 
 
Should  the  Contractor  fail  to  remove  such  person  or  persons  or  fail  to  furnish  suitable  and 
sufficient personnel for the proper prosecution of the work, the Owner's Engineer may suspend 
the work by written notice until compliance with such orders. 
 
All equipment which is proposed to be used on the work shall be of sufficient size and in such 
mechanical condition as to meet requirements of the work and to produce a satisfactory quality 
of work.  Equipment used on any portion of the work shall be such that no injury to previously 
completed work, adjacent property, or existing facilities will result from its use. 
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When the methods and equipment to be used by the Contractor in accomplishing the work are 
not prescribed in the contract, the Contractor is free to use any methods or equipment that will 
accomplish  the  work  in  conformity  with  the  requirements  of  the  contract,  plans  and 
specifications. When  the  contract  specifies  the use of  certain methods and equipment,  such 
methods and equipment shall be used unless others are authorized by the Owner's Engineer.  If 
the  Contractor  desires  to  use  a method  or  type  of  equipment  other  than  specified  in  the 
contract, he may request authority from the Owner's Engineer to do so.  The request shall be in 
writing and shall include a full description of the methods and equipment proposed and of the 
reasons for desiring to make the change.  If approval is given, it will be on the condition that the 
Contractor  will  be  fully  responsible  for  producing  work  in  conformity  with  contract 
requirements.    If,  after  trial  use  of  the  substituted  methods  or  equipment,  the  Owner's 
Engineer  determines  that  the  work  produced  does  not  meet  contract  requirements,  the 
Contractor shall discontinue the use of the substitute method or equipment and shall complete 
the remaining work with the specified methods and equipment.   The Contractor shall remove 
any deficient work and replace  it with work of specified quality, or take such other corrective 
action as the Owner's Engineer may direct.  No change will be made in basis of payment for the 
contract  items  involved nor  in contract time as a result of authorizing a change  in methods or 
equipment under this subsection. 
 
80‐06  TEMPORARY  SUSPENSION  OF  THE  WORK.    The  Owner's  Engineer  shall  have  the 
authority to suspend the work wholly, or  in part,  for such period or periods as he may deem 
necessary, due to unsuitable weather, or such other conditions as are considered unfavorable 
for the prosecution of the work, or for such time as is necessary due to the failure on the part of 
the Contractor to carry out orders given or perform any or all provisions of the contract. 
 
In  the event  that  the Contractor  is ordered by  the Owner's  Engineer,  in writing,  to  suspend 
work for some unforeseen cause not otherwise provided for in the contract and over which the 
Contractor has no control,  the Contractor may be reimbursed  for actual money expended on 
the work during  the period of shutdown.   No allowance will be made  for anticipated profits.  
The period of shutdown shall be computed from the effective date of the Owner's Engineer's 
order  to  suspend work  to  the effective date of  the Owner's  Engineer's order  to  resume  the 
work.   Claims for such compensation shall be filed with the Owner's Engineer within the time 
period  stated  in  the Owner's Engineer's order  to  resume work.   The Contractor  shall  submit 
with  his  claim  information  substantiating  the  amount  shown  on  the  claim.    The  Owner's 
Engineer will forward the Contractor's claim to the Owner for consideration in accordance with 
local  laws  or  ordinances.    No  provision  of  this  article  shall  be  construed  as  entitling  the 
Contractor to compensation for delays due to inclement weather, for suspensions made at the 
request  of  the  Contractor,  or  for  any  other  delay  provided  for  in  the  contract,  plans  or 
specifications. 
 
If  it  should become necessary  to  suspend work  for an  indefinite period,  the Contractor  shall 
store  all materials  in  such manner  that  they  will  not  become  an  obstruction  nor  become 
damaged in any way. He shall take every precaution to prevent damage or deterioration of the 
work  performed  and  provide  for  normal  drainage  of  the work.    The  Contractor  shall  erect 
temporary structures where necessary to provide for the continuous flow of traffic. 
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80‐07 DETERMINATION AND  EXTENSION OF  CONTRACT  TIME.    The  number  of  calendar  or 
working days allowed for completion of the work shall be stated  in the proposal and contract 
and shall be known as the CONTRACT TIME. 
 
Should the contract time require extension for reasons beyond the Contractor's control, it shall 
be adjusted as follows: 
 

(a)  CONTRACT TIME (10‐13) based on WORKING DAYS (10‐41) shall be calculated weekly 
by the Owner's Engineer.  The Owner's Engineer will furnish the Contractor a copy of 
his weekly  statement  of  the  number  of working  days  charged  against  the  contract 
time  during  the  week  and  the  number  of  working  days  currently  specified  for 
completion  of  the  contract  (the  original  contract  time  plus  the  number  of working 
days,  if  any,  that  have  been  included  in  approved  CHANGE  ORDERS  (10‐10)  or 
SUPPLEMENTAL AGREEMENTS (10‐38) covering EXTRA WORK (40‐04). 

 
The Owner's Engineer shall base his weekly statement of contract time charged on the 
following considerations: 

 
(1)  No time shall be charged for days on which the Contractor is unable to proceed 

with  the  principal  item  of work  under  construction  at  the  time  for  at  least  6 
hours with the normal work force employed on such principal item.  Should the 
normal work  force  be  on  a  double‐shift,  12  hours  shall  be  used.    Should  the 
normal work force be on a triple‐shift, 18 hours shall apply.   Conditions beyond 
the  Contractor's  control  such  as  strikes,  lockouts,  unusual  delays  in 
transportation,  temporary  suspension  of  the  principal  items  of  work  under 
construction  or  temporary  suspension  of  the  entire  work  which  have  been 
ordered  by  the Owner's  Engineer  for  reasons  not  the  fault  of  the  Contractor, 
shall not be charged against the contract time. 

(2)  The Owner's Engineer will not make charges against  the contract  time prior  to 
the effective date of the notice to proceed. 

(3)  The Owner's Engineer will begin charges against  the contract  time on  the  first 
working day after the effective date of the notice to proceed. 

(4)  The Owner's Engineer will not make charges against the contract time after the 
date of final acceptance as defined in the subsection titled FINAL ACCEPTANCE of 
Section 50‐15. 

(5)  The Contractor will be allowed one week in which to file a written protest setting 
forth his objections to the Owner's Engineer's weekly statement.  If no objection 
is filed within such specified time, the weekly statement shall be considered as 
acceptable to the Contractor. 

 
The  contract  time  (stated  in  the  proposal)  is  based  on  the  originally  estimated 
quantities  as  described  in  the  subsection  titled  INTERPRETATION  OF  ESTIMATED 
PROPOSAL QUANTITIES of Section 20‐05. 
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Should  the  satisfactory  completion  of  the  contract  require  performance  of work  in 
greater quantities  than  those  estimated  in  the proposal,  the  contract  time  shall be 
increased  in  the  same  proportion  as  the  cost  of  the  actually  completed  quantities 
bears to the cost of the originally estimated quantities in the proposal.  Such increase 
in contract time shall not consider either the cost of work or the extension of contract 
time that has been covered by change order or supplemental agreement and shall be 
made at the time of final payment. 

 
(b)  CONTRACT TIME (10‐13) based on CALENDAR DAYS (10‐09) shall consist of the number 

of calendar days stated in the contract counting from the effective date of the notice 
to  proceed  and  including  all  Saturdays,  Sundays,  holidays,  and  non‐work  days.    All 
calendar days elapsing between the effective dates of the Owner's Engineer's orders 
to suspend and resume all work, due to causes not the fault of the Contractor, shall be 
excluded. 

 
At  the  time  of  final  payment,  the  contract  time  shall  be  increased  in  the  same 
proportion as the final cost bears to the estimated cost in the proposal.  Such increase 
in  the  contract  time  shall  not  consider  either  the  cost  of work  or  the  extension  of 
contract time that has been covered by a change order or supplemental agreement.  
Charges against the contract time will cease as of the date of final acceptance.   

 
(c)  When the contract time is a specified completion date, it shall be the date on which all 

contract work shall be substantially completed. 
 

If  the Contractor  finds  it  impossible  for  reasons beyond his control  to  complete  the 
work within  the  contract  time  as  specified,  or  as  extended  in  accordance with  the 
provisions  of  this  subsection,  he may,  at  any  time  prior  to  the  expiration  of  the 
contract  time  as extended, make  a written  request  to  the Owner's  Engineer  for  an 
extension of time setting forth the reasons which he believes will justify the granting 
of his request.  The Contractor's plea that insufficient time was specified is not a valid 
reason for extension of time.  If the Owner's Engineer finds that the work was delayed 
because of conditions beyond the control and without the fault of the Contractor, he 
may extend  the  time  for  completion  in  such  amount  as  the  conditions  justify.   The 
extended time for completion shall then be in full force and effect, the same as though 
it were the original time for completion. 

 
 
80‐08 FAILURE TO COMPLETE ON TIME.  For each calendar day or working day, as specified in 
the  contract,  that  any  work  remains  uncompleted  after  the  contract  time  (including  all 
extensions  and  adjustments  as  provided  in  the  subsection  titled  DETERMINATION  AND 
EXTENSION  OF  CONTRACT  TIME  of  Section  80‐07)  the  sum  specified  in  the  contract  and 
proposal as  liquidated damages will be deducted  from any money due or to become due the 
Contractor or his surety.   Such deducted sums shall not be deducted as a penalty but shall be 
considered  as  liquidation  of  a  reasonable  portion  of  damages  that will  be  incurred  by  the 
Owner should the Contractor fail to complete the work in the time provided in his contract. 
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Permitting the Contractor to continue and finish the work or any part of it after the time fixed 
for its completion, or after the date to which the time for completion may have been extended, 
will  in  no way  operate  as  a waiver  on  the  part  of  the Owner  of  any of  its  rights  under  the 
contract. 
 
80‐09  DEFAULT  AND  TERMINATION OF  CONTRACT.    The  Contractor  shall  be  considered  in 
default of his contract and such default will be considered as cause for the Owner to terminate 
the contract for any of the following reasons if the Contractor: 
 

(a)  Fails to begin the work under the contract within the time specified in the "Notice to 
Proceed (80‐02)"; or 

(b)  Fails to perform the work or fails to provide sufficient workers, equipment or materials 
to assure completion of work in accordance with the terms of the contract; or 

(c)  Performs the work unsuitably or neglects or refuses to remove materials or to perform 
anew such work as may be rejected as unacceptable and unsuitable; or  

(d)  Discontinues the prosecution of the work; or 
(e)  Fails  to  resume work which  has  been  discontinued within  a  reasonable  time  after 

notice to do so; or 
(f)  Becomes  insolvent  or  is  declared  bankrupt,  or  commits  any  act  of  bankruptcy  or 

insolvency; or 
(g)  Allows any final judgment to stand against him unsatisfied for a period of 10 days; or 
(h)  Makes an assignment for the benefit of creditors; or  
(i)  For any other cause whatsoever, fails to carry on the work in an acceptable manner. 

 
Should the Owner's Engineer consider the Contractor in default of the contract for any reason 
hereinbefore, he shall  immediately give written notice to the Contractor and the Contractor's 
surety as to the reasons for considering the Contractor in default and the Owner's intentions to 
terminate the contract. 
 
If  the Contractor  or  surety, within  a  period  of  10  calendar  days  after  such  notice,  does  not 
proceed  in  accordance  therewith,  then  the  Owner will,  upon written  notification  from  the 
Owner's Engineer of the facts of such delay, neglect, or default and the Contractor's failure to 
comply with such notice, have full power and authority without violating the contract, to take 
the prosecution of the work out of the hands of the Contractor.  The Owner may appropriate or 
use any or all materials and equipment that have been mobilized for use  in the work and are 
acceptable and may enter  into an agreement for the completion of said contract according to 
the terms and provisions thereof, or use such other methods as  in the opinion of the Owner's 
Engineer will be required for the completion of said contract in an acceptable manner. 
 
All  costs and  charges  incurred by  the Owner,  together with  the cost of  completing  the work 
under  contract,  will  be  deducted  from  any  monies  due  or  which  may  become  due  the 
Contractor.    If  such  expense  exceeds  the  sum  which  would  have  been  payable  under  the 
contract,  then  the Contractor  and  the  surety  shall be  liable  and  shall pay  to  the Owner  the 
amount of such excess. 
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80‐10 TERMINATION FOR NATIONAL EMERGENCIES.   The Owner shall terminate the contract 
or portion  thereof by written notice when  the Contractor  is prevented  from proceeding with 
the construction contract as a direct result of an Executive Order of the President with respect 
to the prosecution of war or in the interest of national defense. 
 
When the contract, or any portion thereof, is terminated before completion of all items of work 
in  the  contract,  payment  will  be  made  for  the  actual  number  of  units  or  items  of  work 
completed at the contract price or as mutually agreed for items of work partially completed or 
not started.  No claims or loss of anticipated profits shall be considered. 
 
Reimbursement  for  organization  of  the  work,  and  other  overhead  expenses,  (when  not 
otherwise  included  in the contract) and moving equipment and materials to and from the  job 
will  be  considered,  the  intent  being  that  an  equitable  settlement  will  be  made  with  the 
Contractor. 
 
Acceptable materials,  obtained  or  ordered  by  the  Contractor  for  the work  and  that  are  not 
incorporated  in  the  work  shall,  at  the  option  of  the  Contractor,  be  purchased  from  the 
Contractor at actual cost as shown by receipted bills and actual cost records at such points of 
delivery as may be designated by the Owner's Engineer. 
 
Termination  of  the  contract  or  a  portion  thereof  shall  neither  relieve  the  Contractor  of  his 
responsibilities  for  the completed work nor shall  it  relieve his surety of  its obligation  for and 
concerning any just claim arising out of the work performed. 
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  GENERAL PROVISIONS 
 
  SECTION 90 
 
  MEASUREMENT AND PAYMENT 
 
90‐01  MEASUREMENT  OF  QUANTITIES.    All  work  completed  under  the  contract  will  be 
measured by  the Contractor's Engineer,  certified and  furnished  to  the Owner's Engineer and 
verified by the Owner or his authorized representatives, using United States Customary Units of 
Measurement. 
 
The method of measurement and computations  to be used  in determination of quantities of 
material furnished and of work performed under the contract will be those methods generally 
recognized as conforming to good engineering practice. 
 
Unless  otherwise  specified,  longitudinal measurements  for  area  computations will  be made 
horizontally, and no deductions will be made  for  individual  fixtures  (or  leave‐outs) having an 
area of 9  square  feet or  less.   Unless otherwise  specified,  transverse measurements  for area 
computations will  be  the  neat  dimensions  shown  on  the  plans  or  ordered  in writing  by  the 
Owner's Engineer. 
 
Structures will be measured according to neat lines shown on the plans or as altered to fit field 
conditions. 
 
Unless otherwise  specified, all contract  items which are measured by  the  linear  foot  such as 
pipe  culverts,  and  similar  items  shall  be measured  parallel  to  the  base  or  foundation  upon 
which such items are placed. 
 
In computing volumes of excavation the average end area method or other methods acceptable 
to the Owner's Engineer, will be used. 
 
Areas of materials paid for by area shall be measured using the centerline length of the facility 
multiplied by the  lesser of the average actual or plan dimensions perpendicular to centerline.  
Actual width  shall be measured at  random  locations along  the  length of  the project, with an 
average of two measurements per station.   Volumes of materials  in place shall be determined 
by multiplying  the area by  the  lesser of  the plan or actual average  thickness of  the material.  
Materials  in  a  structural  section  such  as  aggregate  base  shall  be  not  less  than  the  specified 
thickness. 
 
The thickness of plates and galvanized sheet used in the manufacture of corrugated metal pipe, 
metal  plate  pipe  culverts  and  arches,  and metal  cribbing will  be  specified  and measured  in 
decimal fraction of inches. 
 
The  term "ton" will mean  the short  ton consisting of 2,000 pound avoirdupois.   All materials 
which are measured or proportioned by weights shall be weighed on accurate, approved scales 
by competent, qualified personnel at locations designated by the Owner's Engineer.   
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If material  is  shipped by  rail,  the  car weight may be  accepted provided  that only  the  actual 
weight of material be paid for.  However, car weights will not be acceptable for material to be 
passed through mixing plants.  
 
Trucks used  to haul material being paid  for by weight  shall be weighed empty at  least  twice 
daily at such times as the Owner's Engineer directs, and each truck shall bear a plainly  legible 
identification  mark.    Such  empty  weights  shall  be  recorded  with  the  time  and  truck 
identification  on  a  Tare  Sheet.  Copies  of  each  days  Tare  Sheets  and  the  current  scale 
certification shall be furnished to the Owner’s Engineer with the pay request. 
 
Materials SHALL NOT be measured by volume in the hauling vehicle unless approved in writing 
in advance by the Owner's Engineer. 
 
When requested by the Contractor and approved by the Owner's Engineer in writing, material 
specified to be measured by the cubic yard may be weighed and such weights will be converted 
to  cubic  yards  for  payment  purposes.    Factors  for  conversion  from weight measurement  to 
volume measurement will be determined by  the Owner's Engineer and shall be agreed  to by 
the Contractor before such method of measurement of pay quantities is used. 
 
Bituminous materials will be measured by the gallon or ton.  When measured by volume, such 
volumes will be measured at 60 degrees F. or will be corrected to the volume at 60 degrees F. 
using ASTM D 1250 for asphalts or ASTM D 633 for tars. 
 
Net certified scale weights or weights based on certified volumes in the case of rail shipments 
will be used as a basis of measurement,  subject  to correction when bituminous material has 
been lost from the car or the distributor, wasted, or otherwise not incorporated in the work. 
 
When bituminous materials are shipped by truck or transport, net certified weights by volume, 
subject to correction for loss or foaming, may be used for computing quantities. 
 
Portland cement, fly ash and lime will be measured by the ton or hundredweight. 
 
Timber will be measured by the thousand feet board measure (M.F.B.M.) actually incorporated 
in the structure.  Measurement will be based on nominal widths and thickness and the extreme 
length of each piece. 
 
The term "lump sum" when used as an  item of payment will mean complete payment for the 
work described in the contract.  Contractor shall furnish a fee schedule to the Owner’s Engineer 
at  the  preconstruction  conference  for  all  professional  service  lump  sum  items  such  as 
construction surveying and materials testing. 
 
When a complete structure or structural unit  (in effect, "lump sum" work)  is specified as  the 
unit  of  measurement,  the  unit  will  be  construed  to  include  all  necessary  fittings  and 
accessories. 
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Rental of equipment will be measured by time  in hours of actual working time and necessary 
traveling time of the equipment within the  limits of the work.   Special equipment ordered by 
the Owner's Engineer in connection with force account work will be measured as agreed in the 
change order or supplemental agreement authorizing such  force account work as provided  in 
the subsection titled PAYMENT FOR EXTRA AND FORCE ACCOUNT WORK of Section 90‐05. 
 
When  standard manufactured  items  are  specified  such  as  fence, wire, plates,  rolled  shapes, 
pipe  conduit, etc., and  these  items are  identified by gauge, unit weight,  section dimensions, 
etc., such identification will be considered to be nominal weights or dimensions.   Unless more 
stringently  controlled  by  tolerances  in  cited  specifications,  manufacturing  tolerances 
established by the industries involved will be accepted. 
 
Scales for weighing materials which are required to be proportioned or measured and paid for 
by  weight  shall  be  furnished,  erected,  and  maintained  by  the  Contractor,  or  by  certified 
permanently  installed commercial scales.   Scales shall be accurate within one‐half per cent of 
the correct weight throughout the range of use.  The Contractor shall have the scales checked 
under  the  observation  of  the  inspector  before  beginning work  and  at  such  other  times  as 
requested.    The  intervals  shall  be  uniform  in  spacing  throughout  the  graduated  or marked 
length of the beam or dial and shall not exceed one‐tenth of one per cent of the nominal rated 
capacity  of  the  scale,  but  not  less  than  one  pound.    The  use  of  spring  balances will  not  be 
permitted. 
 
Beams, dials, platforms, and other scale equipment shall be so arranged that the operator and 
inspector can safely and conveniently view them. 
 
Scale  installations  shall  have  available,  ten  standard  fifty‐pound  weights  for  testing  the 
weighing equipment or suitable weights and devices for other approved equipment. 
 
Scales must be tested for accuracy and serviced before use at a new site.  Platform scales shall 
be installed and maintained with the platform level and rigid bulkheads at each end. 
 
Scales "overweighing"  (indicating more  than correct weight) will not be permitted  to operate 
and all materials  received subsequent  to  the  last previous correct weighing‐accuracy‐test will 
be reduced by the percentage of error in excess of one‐half of one per cent. 
 
In  the  event  inspection  reveals  the  scales  have  been  "under‐weighing"  (indicating  less  than 
correct weight)  they  shall  be  adjusted  and  no  additional  payment  to  the  Contractor will  be 
allowed for materials previously weighed and recorded. 
 
All costs in connection with furnishing, installing, certifying, testing, and maintaining scales:  for 
furnishing check weights and scale house; and  for all other  items specified  in this subsection, 
for  the  weighing  of materials  for  proportioning  or  payment,  shall  be  included  in  the  unit 
contract prices for the various items of the project. 
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When  the  estimated  quantities  for  a  specific  portion  of  the  work  are  designated  as  pay 
quantities in the contract, they shall be the final quantities for which payment for such specific 
portion of the work will be made, unless the dimensions of said portions of the work shown on 
the plans are revised by the Owner's Engineer.    If revised dimensions result  in an  increase or 
decrease in the quantities of such work, the final quantities for payment will be revised  in the 
amount represented by the authorized changes in the dimensions. 
 
90‐02 SCOPE OF PAYMENT.   The Contractor shall  receive and accept compensation provided 
for in the contract as full payment for furnishing all materials, for performing all work under the 
contract  in a  complete and acceptable manner, and  for all  risk,  loss, damage, or expense of 
whatever character arising out of the nature of the work or the prosecution thereof, subject to 
the provisions of the subsection titled NO WAIVER OF LEGAL RIGHTS of Section 70‐17. 
 
When the "basis of payment" subsection of a technical specification requires that the contract 
price  (price bid)  include compensation  for certain work or material essential  to  the  item,  this 
same work or material will not also be measured  for payment under any other contract  item 
which may appear elsewhere in the contract, plans or specifications. 
 
Periodic progress payments shall be in accordance with A.R.S. §34‐221. 
 
90‐03 COMPENSATION FOR ALTERED QUANTITIES.  When the accepted quantities of work vary 
from  the quantities  in  the proposal,  the Contractor  shall accept as payment  in  full,  so  far as 
contract  items  are  concerned,  payment  at  the  original  contract  price  for  the  accepted 
quantities of work actually completed and accepted.   No allowance, except as provided for  in 
the subsection titled ALTERATION OF WORK AND QUANTITIES of Section 40‐02 will be made for 
any increased expense, loss of expected reimbursement, or loss of anticipated profits suffered 
or claimed by the Contractor which results directly from such alterations or indirectly from his 
unbalanced  allocation  of  overhead  and  profit  among  the  contract  items,  or  from  any  other 
cause. 
 
90‐04 PAYMENT FOR OMITTED ITEMS.  As specified in the subsection titled OMITTED ITEMS of 
Section  40‐03,  the  Owner's  Engineer  shall  have  the  right  to  omit  from  the  work  (order 
nonperformance) any  contract  item, except major  contract  items,  in  the best  interest of  the 
Owner. 
 
Should  the Owner's Engineer omit  to order nonperformance of a contract  item or portion of 
such item from the work, the Contractor shall accept payment in full at the contract prices for 
any work actually completed and acceptable prior to the Owner's Engineer's order to omit or 
non‐perform such contract item. 
 
Acceptable materials ordered by the contract or delivered on the work prior to the date of the 
Owner's  Engineer's  order  will  be  paid  for  at  the  actual  cost  to  the  Contractor  and  shall 
thereupon become the property of the Owner. 
 
 
 



 GP-51 

Measurement & Payment continued… 
 
 
In addition  to  the  reimbursement hereinbefore provided,  the Contractor  shall be  reimbursed 
for all actual costs  incurred  for  the purpose of performing the omitted contract  item prior  to 
the date of  the Owner's  Engineer's order.    Such  additional  costs  incurred by  the Contractor 
must  be  directly  related  to  the  deleted  contract  item  and  shall  be  supported  by  certified 
statements by the Contractor as to the nature and amount of such costs. 
 
90‐05  PAYMENT  FOR  EXTRA  AND  FORCE  ACCOUNT  WORK.    Extra  work,  performed  in 
accordance with  the  subsection  titled EXTRA WORK of  Section 40‐04, will be paid  for at  the 
contract  prices  or  agreed  prices  specified  in  the  change  order  or  supplemental  agreement 
authorizing the extra work requiring that it be done by force account, such force account shall 
be measured and paid for as follows: 
 

(a)  Labor.   For all  labor  (skilled and unskilled) and  foremen  in direct charge of a specific 
force account  item, the Contractor shall receive the rate of wage (or scale) for every 
hour  that  such  labor  or  foreman  is  actually  engaged  in  the  specified  force  account 
work.  Such wage (or scale) shall be agreed upon in writing before beginning the work. 

 
The Contractor shall receive the actual costs paid to, or in behalf of, workers by reason 
of  subsistence  and  travel  allowances,  health  and  welfare  benefits,  pension  fund 
benefits or other benefits, when such amounts are required by collective bargaining 
agreement or other employment contract generally applicable to the classes of  labor 
employed on the work.  An amount equal to 15 percent of the sum of the above items 
will also be paid the Contractor. 

 
(b)  Insurance  and  Taxes.    For  property  damage,  liability  and workmen's  compensation 

insurance premiums, unemployment insurance contributions, and social security taxes 
on the force account work the Contractor shall receive the actual cost, to which cost 
(sum) 5 percent will be added.   The Contractor shall  furnish satisfactory evidence of 
the rate or rates paid for such insurance and taxes. 

 
(c)  Materials.   For materials accepted by the Owner's Engineer and used, the Contractor 

shall  receive  the  actual  cost  of  such  materials  delivered  on  the  work,  including 
transportation charges paid by him (exclusive of machinery rentals as hereinafter set 
forth), to which cost (sum) 15 percent will be added. 

 
(d)  Equipment.  For any machinery or special equipment (other than small tools) including 

fuel and lubricants, plus transportation costs, the use of which has been authorized by 
the Owner's Engineer, the Contractor shall receive the rental rates in the current "Blue 
Book for Construction Equipment". 

 
(e)  Miscellaneous.   No  additional  allowance will be made  for  general  superintendence, 

the  use  of  small  tools,  or  other  costs  for  which  no  specific  allowance  is  herein 
provided. 
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(f)  Comparison  of  Records.    The  Contractor  and  the  Owner's  Engineer  shall  compare 
records of the cost of force account work at the end of each day.  Agreement shall be 
indicated by signature of the Contractor and Owner's Engineer or their duly authorized 
representatives. 

 
(g)  Statements.   No payment will be made for work performed on a force account basis 

until  the  Contractor  has  furnished  the  Owner's  Engineer  with  duplicate  itemized 
statements of the cost of such force account work detailed as follows: 

 
(1)    Name, classification, date, daily hours, total hours, rate and extension  for each 

laborer and foreman. 
(2)    Designation, dates, daily hours,  total hours,  rental  rate and extension  for each 

unit of machinery and equipment. 
(3)    Quantities of material, prices, and extensions. 
(4)    Transportation of materials. 
(5)    Cost  of  property  damage,  liability  and  workmen's  compensation  insurance 

premiums, unemployment insurance contribution and social security tax. 
 

Statements shall be accompanied and supported by receipted invoice for all materials 
used  and  transportation  charges.   However,  if materials used on  the  force  account 
work are not specifically purchased for such work but are taken from the Contractor's 
stock,  then  in  lieu of  the  invoices  the Contractor  shall  furnish an affidavit  certifying 
that such materials were taken from his stock, that the quantity claimed, was actually 
used, and that the price and transportation claimed represent the actual cost to the 
Contractor. 
 
The additional payment, based on  the percentages  specified above,  shall  constitute 
full  compensation  for all  items of expense not  specifically provided  for  in  the  force 
account  work.    The  total  payment  made  as  provided  above  shall  constitute  full 
compensation for such work. 

 
90‐06  ACCEPTANCE  AND  FINAL  PAYMENT.   When  the  contract work  has  been  accepted  in 
accordance with the requirements of the subsection titled FINAL ACCEPTANCE of Section 50‐15, 
the Owner's Engineer will prepare the final estimate of the  items of work actually performed.  
The  Contractor  shall  approve  the  Owner's  Engineer's  final  estimate  or  advise  the  Owner's 
Engineer of his objections to the final estimate which are based on disputes  in measurements 
or computations of  the  final quantities  to be paid under  the contract as amended by change 
order  or  supplemental  agreement.  The  Contractor  and  Owner's  Engineer  shall  resolve  all 
disputes (if any)  in the measurement and computation of final quantities to be paid within 30 
calendar days of the Contractor's receipt of the Owner's Engineer's final estimate.  If, after such 
30‐day  period,  a  dispute  still  exists,  the  Contractor  may  approve  the  Owner's  Engineer's 
estimate  under  protest  of  the  quantities  in  dispute  and  such  disputed  quantities  shall  be 
considered  by  the  Owner  as  a  claim  in  accordance with  the  subsection  titled  CLAIMS  FOR 
ADJUSTMENT AND DISPUTES of Section 50‐16. 
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After  the Contractor  has  approved,  or  approved  under protest,  the Owner's  Engineer's  final 
estimate, final payment will be processed based on the entire sum, or the undisputed sum  in 
case of approval under protest, determined to be due the Contractor less all previous payments 
and all amounts to be deducted under the provisions of the contract.  All prior partial estimates 
and payments shall be subject to correction in the final estimate and payment. 
 
Contractor shall provide an executed Affidavit of Release of Liens and an Affidavit of Payment 
to the Owners Engineer prior to the release of the final payment. 
 
If  the  Contractor  has  filed  a  claim  for  additional  compensation  under  the  provisions  of  the 
subsection  titled  CLAIMS  FOR  ADJUSTMENTS  AND  DISPUTES  of  Section  50‐16  or  under  the 
provisions of this subsection, such claims will be considered by the Owner  in accordance with 
local  laws  or  ordinances.    Upon  final  adjudication  of  such  claims,  any  additional  payment 
determined to be due the Contractor will be paid pursuant to a supplemental, final estimate. 
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 SPECIAL PROVISIONS  
 
  GILA COUNTY PWD COMPLEX ROADYARD SHOP AREA PAVING PHASE 
   
 
1.  PROPOSED WORK 
 

The work consists of subgrade preparation (including any necessary minor clearing and 
grubbing),  removal or  relocation of  any  existing  structures  interfering with  the work, 
installation of  concrete  sidewalks,  concrete  curbs  and  curb  and  gutter, masonry wall, 
aggregate base course, asphaltic concrete pavement, temporary chain link fence, chain 
link  fence,  chain  link  security  fence,  fence  gates,  barbed  wire  fence  and  as‐built 
drawings other work as shown within the plans. 

 
2.  GENERAL REQUIREMENTS 
 

The  project  has  been  designed  utilizing  the  Arizona  Department  of  Transportation 
(ADOT)  Construction  Standard  Drawings  (Latest  Series),  and  2008  Standard 
Specifications,  with  appropriate  current  revisions  along  with  Uniform  Standard 
Specifications  for  Public Works  Construction  (Latest  Edition  and  Revisions), Maricopa 
Association  of  Governments.    Wherever  reference  in  the  Standard  Specifications  is 
made to MAG, ADOT, the Owner, or the Department: it shall refer to Gila County. 

 
In  the event of any  conflict between  the plans and Standard Specifications,  the plans 
shall prevail.  In the event of any conflict between these Special Provisions and the plans 
or Standard Specifications, these Special Provisions shall prevail. 

 
The following STANDARD SPECIFICATIONS and/or details are considered a part of these 
Contract Documents and are considered as binding as if actually attached hereto: 

 
 Arizona  Department  of  Transportation,  Highways  Division,  Standard 

Specifications for Road and Bridge Construction, Edition of 2008, 
 

 Arizona Department  of  Transportation, Highways Division,  Standard Drawings, 
listed in the project plans and defined hereinafter, 

 
 Manual  on  Uniform  Traffic  Control  Devices,  Millennium  Edition,  and 

Amendments. 
 

 Uniform  Standard  Specifications  for  Public Works  Construction  (Latest  Edition 
and Revisions).  Maricopa Association of Governments. 

 
 Arizona Water Company Specifications and Standard Details, April 2004. 
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Special Provisions continued… 
 
3.  POINTS AND INSTRUCTION AND AS‐BUILTS 
 

The Contractor will furnish and set control stakes and points for line and grade and will 
furnish the Engineer with the necessary information relating to such stakes and points.   
 
The Contractor will provide such  intermediate stakes as he may need to set to comply 
with these Specifications.   

 
The Contractor shall carefully preserve benchmarks, reference points and stakes, and in 
case of willful or careless destruction, he shall be charged with the resulting expense of 
replacement,  and  shall  be  responsible  for  any mistakes  that may  be  caused  by  their 
unnecessary loss or disturbance. 

 
In the event that it is necessary for the OWNER to duplicate his work because of acts of 
omission  or  negligence  on  the  part  of  the  Contractor,  or  because  of  the  removal  of 
defective work, such additional cost of engineering shall be borne by the Contractor. 

 
When the work is completed, the Contractor shall provide the OWNER with a set of as‐
built  drawings  on  clean  prints  of  the  original  drawings.    The  as‐built  drawings  shall 
indicate  in a neat and accurate manner all changes and revisions  in the original design 
which  affect  the  permanent  structures  and which  exist  in  the  completed work.    All 
underground  utilities  relocated  under  this  contract  shall  be  referenced  to  semi‐
permanent or permanent physical objects. 

 
The alterations and references shall be made with colored  ink and shall be sufficiently 
clear and complete to enable reproducing these changes on the original tracings.   The 
Engineer will document these changes on the original tracings and forward the tracings 
to the Contractor for review and signature.   The registered Professional Land Surveyor 
who  performed  the  Final  Survey  shall  certify  the As‐Built  information  by  signing  and 
sealing the tracings for the Contractor.  Final payment of this contract will not be made 
to the Contractor until the As‐Built drawings are satisfactorily produced and certified. 

 
As‐Built  conditions  shall  be  kept  current.    They  shall  be  inspected  for  accuracy  and 
completeness monthly.  The Contractor shall certify on his monthly payment requisition 
that the drawings are accurate and complete before the monthly payment estimate will 
be prepared and approved. 
 

4.   CONSTRUCTION LIMITS 
 

The Contractor shall not disturb any vegetation or operate any equipment outside the 
approved  clearing  limits  as  defined  in  ADOT  Standard  Specifications,  Section  201  ‐ 
Clearing and Grubbing and as specified in the Technical Specifications.  These limits shall 
be known as the Construction Limits.  Deviation outside these limits is not authorized. 
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The Owner shall provide land, right‐of‐way, and easements for all work specified in this 
contract,  except  that  the  Contractor  shall  provide  additional  land  if  required  for  the 
erection of  temporary construction  facilities  for  storage of his material,  together with 
right  of  access  to  same.    The  Contractor  shall  not  enter  or  occupy with men,  tools, 
equipment  or materials,  any  private  property without written  consent  of  the Owner 
thereof. 

 
The  Contractor  shall  submit  at  the  preconstruction  conference  a  map  showing  the 
proposed  location of his Contractor's yard.   The  location of  the yard  is  subject  to  the 
approval of the Owner.  The Contractor is responsible for the security of his yard and the 
equipment  and  materials  stored  at  the  yard  or  construction  site.    Damage,  theft, 
vandalism, or loss of such equipment or materials is the responsibility of the Contractor.  
The Contractor will not be compensated for replacement, repair, or refusal of materials 
by  the  Engineer  damaged  by  vandalism  or  theft.    The  Contractor will  take whatever 
measures  are  necessary  to  secure  his  yard,  equipment,  and  materials.    Security 
measures such as yard  fences, security guards,  locks, chains, etc. are  incidental  to  the 
work for this project. 

 
5.  OPERATION AND TRAFFIC CONTROL PLANS 
 

The  Contractor  shall  submit  to  the  Owner  for  approval  his  proposed  sequence  of 
operations and a compatible method of maintaining traffic as described in ADOT Section 
107 of the Standard Specifications and the Technical Provisions.   The proposal shall be 
submitted at the preconstruction conference. 

 
6.  QUALITY CONTROL PLAN  
 

The Owner shall be responsible for Quality Control. The Contractor shall provide access 
to  all  parts  of  the  work  and  material  sources  for  the  Owner  obtain  all  necessary 
sampling and testing and shall schedule all required testing with the Owner. The Owner 
shall  have  the  right,  at  any  stage  of  the  operations,  to  reject  any  and  all work  and 
material that, in his/her opinion, do not meet the requirements of the specifications. 
 

7.  SAMPLING AND TESTING 
 

All  testing  and  sampling  as  specified  herein  shall  be  performed  by  a  geotechnical 
laboratory.  Unless  otherwise  specified,  the  cost  of  the  laboratory  testing,  heavy 
equipment rental and  labor  incident to practical tests specified shall be at the Owner's 
expense.   
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The Contractor  shall notify, during  the preconstruction  conference,  the Owner of  the 
proposed  sources of all materials  required by  the Specifications  to be  tested.   Before 
work  starts  sufficient  time  shall be allowed  for  the  taking of  samples and  completing 
tests required.  

 
For the verification of weights and character of materials, the Owner shall have access 
at all reasonable  times  to all parts of  the work, plants, and assembly yards connected 
with the work. The Contractor shall facilitate and assist  in the verification of all scales, 
measures  and  other  devices,  which  he  operates.    Reference  to  ASTM  and  other 
Standard  Specifications  shall be  considered  to mean  current  standards.    If  it  is  found 
that sources of supply that have been approved do not furnish a uniform product, or if 
the  product  from  any  source  proves  unacceptable  at  any  time,  the  Contractor  shall 
furnish  approved  material  from  other  approved  sources.    No  material  which,  after 
approval, has in any way become unfit for use shall be used in the work.  The approval 
of any material represented by any sample or samples shall not be taken as a guarantee 
of all materials from the source; and  it shall be understood that all materials delivered 
to the site are subject to test at any time and will be rejected  if they do not meet the 
requirement of the Specifications. 

 
8.  MEASUREMENT AND PAYMENT 

Measurement will be in place for the completed work, with no allowance for waste, and 
as may be more particularly described in the description of the various items set forth in 
the  Standard  Specifications  and  as  shown  on  the  plans.    All  earthwork,  fill  and 
excavation,  submitted  for  payment  shall  be  certified  by  an  Arizona  registered 
Professional Land Surveyor in support of the work performed by the Contractor. 

 
No additional payments will be made  for work  related  to any  item unless  specifically 
noted and called  for  in the Proposal.   Payment will be made at the unit price or  lump 
sum price bid in the Proposal. 

 
In  addition  to  the  requirements  set  forth  in  the  ADOT  Standard  Specifications,  no 
measurement or direct payment will be made for the following work.  The cost for such 
work shall be considered as included in the price of other contract items. 

 
A.  Removal  and  salvage  items  as  called  for  on  the  plans,  in  the  Standard 

Specifications, or these Special Provisions. 
B.  Removal, salvage and/or re‐installation of existing fence lines. 
C.  Sampling, testing, certification, and other quality control actions. 
D.  Disposal of surplus, waste or non‐salvageable materials. 
E.  Grading of drainage ditches and drainage excavation not called out on the plans. 
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F.  Preparation  and  submittal  of  operation,  traffic  control,  and  storm  water 

pollution  prevention  plans, whether  specified  herein  or  required  by  the  other 
agencies. 

G.  Obtaining and maintaining any required environmental and/or other permits and 
licenses. 

 

The quantities  set  forth  in  the Proposal  are used  for  the purpose of determining  the 
basis of the award of the Contract, and may be  increased or decreased 10% or  less by 
the Owner to conform to the requirements of the work as set  forth on the plans, and 
the Contractor  shall agree  to perform  the work on  the basis of  the prices bid  for  the 
items  contained  in  the  Proposal  regardless  of whether  or  not  the  items  or  units  are 
decreased or increased. 
 
The Engineer or the Owner shall have the right to order omitted from the Contract any 
minor  item  found  unnecessary  to  the  work  without  violating  the  Contract  or 
Performance Bond, and without any compensation to the Contractor. 

 
To ensure the Contractor's satisfactory performance of the Contract, progress payments 
shall be  subject  to  retainage pursuant  to A.R.S. §34‐221  in  the amount of 10% of  the 
approved estimate of the Work performed in the preceding calendar month.  When the 
Work is 50% complete, the retainage shall be reduced to 5% so long as the Contractor is 
making satisfactory progress.  If the Owner determines in writing that the Contractor is 
not making satisfactory progress at any time, the 10% retainage may be reinstated.   In 
lieu of retainage, the Contractor may post substitute security meeting the requirements 
of A.R.S. §34‐221. 

 
9.  HAUL ROUTE 
 

The Contractor  is  to submit haul routes  to  the Owner  for approval prior  to  the use of 
said routes.  

 
10.  DUST CONTROL 
 

The Contractor shall use all methods in the control of dust as set forth by A.R.S. §49‐401 
and the ADOT Standard Specifications Section 207.  The cost thereof is to be included in 
the unit construction cost. 

 
11.  TEMPORARY CONSTRUCTION EASEMENTS 
 

Temporary construction easements are not required for this project.  
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12.  OWNER’S FIELD OFFICE 
 

The Owner’s  field office,  as  called  for under  Section 60‐05 of  the General Provisions, 
shall not be required of the Contractor for this project. 

 

13.  BLASTING NOTIFICATION 
 

Blasting shall not be permitted within any portion of the project at any time. 
 

14.  UTILITY SYSTEMS 
 

The  Contractor  shall  be  aware  of  each  utility  system  owner’s 
requirements/specifications/standard details/permitting prior to the commencement of 
any utility  system  installation or  the  relation/adjustment of any  system elements  that 
interfere with construction. The Contractor shall also be aware of several utility systems 
existing within and around the project limits. The Contractor shall be responsible for any 
damage to the utilities. The Contractor shall be aware of overhead utility lines along and 
near  roadways within  and/or  adjacent  to  the  project  limits.  The  Contractor  shall  be 
responsible for any damage to any overhead utilities or their support structures.   
 

15.  UTILITY RELOCATION/REMOVAL 
 

The Contractor shall not be responsible for the relocation and/or removal of any existing 
utility system(s)  in conflict with  the project unless noted on  the plans. The Contractor 
shall  coordinate  project  activities  with  each  respective  utility  system.  Prior  to 
construction to minimize utility service disruption, relocations and/or removals shall be 
in  accordance  with  each  respective  utility  system  owner.  The  Contractor  shall  be 
responsible for any damage to said utility system(s) during construction. 

 
16.  DISPOSAL OF REMOVED VEGETATION OR UNSUITABLE MATERIALS 
 

The Contractor shall dispose all removed vegetation and/or any unsuitable materials in 
a  location  as  designated  by  the  Public Works  Director.  Disposal  of  said material  in 
another  location(s)  shall  be  submitted  to  the  OWNER  for  approval  prior  to  disposal 
activities. 
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TECHNICAL SPECIFICATIONS 
 

GILA COUNTY PWD COMPLEX ROADYARD SHOP AREA PAVING PHASE  
GLOBE, ARIZONA 

 
 
107  TEMPORARY CHAIN LINK FENCE 
 
Temporary Chain Link Fence and associated gates shall be  in accordance with Section 107 of 
the ADOT Standard Specifications unless modified herein. All temporary fencing, once installed 
and  construction of  all  site  improvements  completed  to  the  satisfaction of  the Owner,  shall 
become the property of the Owner. 
 
 
202  REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 
Removal of Structures and Obstructions shall be  in accordance with Section 202 of the ADOT 
Standard Specifications unless modified herein. 
 
 
203  EARTHWORK 
 
Earthwork  shall be  in  accordance with  the  specifications  and  requirements unless otherwise 
noted within the plans.  
 
 
206  STRUCTURE EXCAVATION AND BACKFILL 
 
Structure Excavation and Backfill shall be in accordance with Section 206 of the MAG Standard 
Specifications unless modified herein. 
 
 
206  FURNISH WATER SUPPLY:   
 
Furnish Water  Supply  shall  be  done  in  accordance with  Section  206  of  the  ADOT  Standard 
Specifications unless modified herein. 
   
  206‐1  Description: add the following paragraph. 
 

Water  shall be  free of  contaminants  that  in  the opinion of  the  Engineer  constitute  a 
health hazard. 
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206‐4  Method of Measurement: is revised to read: 

 
No measurement  or  payment will  be made  for  furnish water  supply,  the  cost  being 
considered as included in the cost of other contract items. 

 
206‐5  Basis of Payment: is revised to read: 

 
No measurement  or  payment will  be made  for  furnish water  supply,  the  cost  being 
considered as included in the cost of other contract items. 

 
 
301  SUBGRADE PREPARATION 
 
Subgrade  Preparation  shall  be  in  accordance  with  Section  301  of  the  MAG  Standard 
Specifications unless modified herein or stated within the plans. 
 

301‐1  Description: the first sentence of the first paragraph is revised to read: 
 
This  section  shall  govern  the  preparation  of  natural,  or  excavated  areas  prior  to  the 
placement of  sub‐base material,  rock  riprap, pavement, curbs and gutters, driveways, 
sidewalks or other structures. 

 
301‐3  Relative Compaction: add the following line: 

 
(D) Subgrade for Rock RipRap  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 85 percent 

 
 
303   AGGREGATE SUBBASES AND AGGREGATE BASES 
 
Aggregate  Base  Course  shall  Class  II  in  accordance with  Section  303  of  the  ADOT  Standard 
Specifications unless modified herein. 
 
 
321  ASPHALT CONCRETE PAVEMENT 
 
Asphaltic Concrete Pavement  shall be  in  accordance with  Section  321 of  the MAG  Standard 
Specifications unless modified herein.  
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Technical Specifications continued… 
 
340  CONCRETE CURB, GUTTER, SIDEWALK, SIDEWALK RAMPS, DRIVEWAY AND ALLEY 

ENTRANCE 
 
Concrete curb, gutter, sidewalk, sidewalk ramps, driveway, concrete aprons and alley entrances 
shall be  in accordance with Section 340 of  the MAG Standard Specifications unless modified 
herein. All  gutters having  a  slope  less  than 0.8  foot per hundred  feet or  less  shall be water 
tested in accordance with this Section. 
 
 
430  LANDSCAPING AND PLANTING 
 
Decomposed  Granite  shall  be  in  accordance  with  Section  430  of  the  MAG  Standard 
Specifications unless modified herein.  
 
 
525  PNUEMATICALLY PLACED MORTAR 
 
Pneumatically placed mortar  (a.k.a. shotcrete) shall be  in accordance with Section 525 of  the 
MAG Standard Specifications unless modified herein. 
 

525.1   Description: add the following sentence: 
 

Concrete color shall be in accordance with the information stated within the plans. 
 

525.6   Surface Preparation: add the following paragraph: 
 

On sloped faces taller than 24 inches, weep holes shall be constructed at intervals of ten 
feet  (10’) midway  between  contraction  joints  on  each  side  of  the  sloped  shotcrete. 
Weep  holes  shall  be  constructed  using  perforated  4‐inch  (4”)  diameter,  schedule  40, 
polyvinyl chloride (PVC) pipe. The pipe shall be cut to fit the finish slope of the sloped 
shotcrete face and shall be placed at an elevation of one foot (1’) above the toe of the 
slope. The pipe perforations shall be a minimum of one (1) square inch per linear foot of 
pipe. The weep holes shall be backed by a minimum of two (2) cubic feet of aggregate 
material tied  in a burlap bag. The aggregate shall extend at  least six  inches  (6”) above 
and below and to each side of the weep hole, and at least twenty four (24”) inches into 
the side slope. The side and back of the burlap bag shall be protected from being coated 
by concrete during the placing operation by a suitable means approved by the Owner. 
On  the day  following  concrete placement, each weep hole  shall be  rodded  to  assure 
that it has not been blocked.  
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525.11   Testing: add the following paragraph: 
 

Shotcrete channels having a slope of 0.8 foot per hundred feet or less, or where unusual 
or special conditions cast doubt on the capability of the gutters to drain, shall be water 
tested. Water  testing  shall  consist of establishing  flow  in  the  length of  channel  to be 
tested by supplying water from a hydrant, tank truck or other source. One hour after the 
supply of water  is shut off,  the channel shall be  inspected  for evidence of ponding or 
improper shape. In the event water  is found ponded  in the channel to a depth greater 
than ½  inch,  the  defect  or  defects  shall  be  corrected  in  a manner  acceptable  to  the 
Engineer without additional cost to the Owner.  

 
 
701  MAINTENANCE AND PROTECTION OF TRAFFIC: 
 
Maintenance  and Protection of  Traffic  shall be  in  accordance with  Section 701 of  the ADOT 
Standard Specifications, except as modified herein. 
 

701‐1  Description:  of the Standard Specifications add the following paragraphs: 
 
The Contractor  shall be  responsible  for  closure of  the main entrance driveway during 
construction and all related signage including the protection of pedestrian traffic. 
 
701‐5    Method of Measurement: is revised to read: 
 
Maintenance  and  Protection  of  Traffic  will  not  be measured.    The  contract  unit  of 
measurement shall be lump sum. 
 
701‐6   Basis of Payment: is revised to read: 
   
The  contractor will  be  compensated  for  all Maintenance  and  Protection  of  Traffic  in 
accordance with the procedures described herein the contract  lump sum price for this 
item of work. 

 
 
810  EROSION CONTROL AND POLLUTION PREVENTION (SWPPP) 
 
An Erosion Control and Pollution Prevention Plan and an associated permit will be required for 
this  project.    The  Contractor  shall  provide  all  necessary  documentation  to  the  Arizona 
Department of Environmental Quality and provide copies of all documents to the Owner. 
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901  MOBILIZATION 
 
Mobilization shall be in accordance with Section 901 of the ADOT Standard Specifications. 
 
 
902  CHAIN LINK FENCE 
 
Chain  Link  Fence  and Gates  shall  be  in  accordance with  Section  420  of  the MAG  Standard 
Specifications. 
 
 
903  WIRE FENCE 
 
Wire fence shall be in accordance with Section 903 of the ADOT Standard Specifications. 
 
 
909  SURVEY MARKER 
 
Survey Markers shall not be required to be installed for this project.  
 
 
913  BANK PROTECTION 
 
Bank Protection  including dumped rock riprap shall be  in accordance with Section 913 of  the 
ADOT Standard Specifications. 
 
 
914  WALLS AND MISCELLANEOUS STRUCTURES 
 
Walls shall be in accordance with Section 914 of the ADOT Standard Specifications. 
 
 
925   CONSTRUCTION SURVEYING AND LAYOUT AND AS‐BUILT DRAWINGS: 
 
Construction  Surveying  and  Layout  shall  be  in  accordance  with  Section  925  of  the  ADOT 
Standard Specifications, except as modified herein.  
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As‐Builts: add the following section: 

 
Upon completion of the work, the Contractor shall perform an as‐built survey of all work 
shown within  the plans  including but not  limited  to:  finish pavement, concrete  items, 
the alignment of all concrete footings; beginning of top of wall, all changes in the footer 
and/or  top  of wall  elevation  change,  changes  in horizontal direction of  the wall  (i.e., 
angle  points)  and  other  necessary  grading  outside  of  the  limits  of  the  pavement  as 
shown within  the plans  and  all  changes  in  grade break  thereof. Datum of  the  survey 
shall be based on the benchmark information as shown on the Project Plans.  Three (3) 
sets of the signed and sealed survey document shall be submitted to the Engineer  for 
review and approval.  As‐built drawings shall also contain the following. 
 
A.  The as‐built drawings shall indicate in a neat and accurate manner all changes and 

revisions  in  the original design which affect  the permanent structures and which 
exist  in  the  completed  work.    All  underground  utilities  relocated  under  this 
contract shall be referenced to semi‐permanent or permanent physical objects. 

 
B.  The  alterations  and  references  shall  be  made  with  colored  ink  and  shall  be 

sufficiently  clear  and  complete  to  enable  reproducing  these  changes  on  the 
original  tracings.    The  Engineer  will  document  these  changes  on  the  original 
tracings and forward the tracings to the Contractor for review and signature.  The 
registered Professional Land Surveyor who performed the Final Survey shall certify 
the As‐Built information by signing and sealing the tracings for the Contractor.   

 
Final payment of this contract will not be made to the Contractor until the As‐Built 
drawings are satisfactorily produced and certified. 

 
C.  As‐Built conditions shall be kept current.  They shall be inspected for accuracy and 

completeness  monthly.    The  Contractor  shall  certify  on  his  monthly  payment 
requisition  that  the  drawings  are  accurate  and  complete  before  the  monthly 
payment estimate will be prepared and approved. 

 
    925‐4       Method of Measurement: is revised to read: 
 

No measurement shall be made for Construction Survey and Layout and As‐Builts.  The 
contract unit of measurement shall be lump sum. 

 
  925‐5  Basis of Payment: is revised to read: 
 

Payment for Construction Survey and Layout and As‐Builts shall be  lump sum and shall 
be  full compensation  for all work necessary to complete said Construction Survey and 
Layout and As‐builts.  
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PROPOSAL 
 
TO THE GILA COUNTY PUBLIC WORKS DIVISION: 
 
Gentlemen: 
 
The  following  Proposal  is made  for  the  BID  NO.  080211‐1,  GILA  COUNTY  PWD  COMPLEX 
ROADYARD SHOP AREA PAVING PHASE, GLOBE, in the County of Gila in the State of Arizona. 
 
The following Proposal is made on behalf of 
_____________________________________________________________________________  
 
_____________________________________________________________________________  
 
_____________________________________________________________________________  
 
and no others.  The Proposal is in all respects fair and is made without collusion on the part of 
any person, firm or corporation mentioned above, and no member or employee of Gila County 
is personally or financially interested, directly or indirectly, in the Proposal, or in any purchase 
or sale of any materials or supplies  for  the work  to which  it  relates, or  in any portion of  the 
profits thereof. 
 

The undersigned certifies that the approved Plans, Technical Specifications, General and 
Special Provisions and forms of Contract and Bond authorized by Gila County and constituting 
essential parts of this Proposal, have been carefully examined, and also that the site of the work 
has been personally  inspected.   The undersigned declares that the amount and nature of the 
work  to  be  done  is  understood  and  that  at  no  time  will  misunderstanding  of  the  Plans, 
Technical Specifications, General Provisions, Special Provisions, or conditions to be overcome, 
be plead.   On the basis of Plans, Technical Specifications, General and Special Provisions, each 
Addendum  (if  any)  and  the  forms  of  Contract  and  Bond  proposed  for  use,  the  undersigned 
proposes  to  furnish all  the necessary equipment, materials, machinery,  tools, apparatus, and 
other means of construction, and labor, to do all the work in the manner specified and to finish 
the entire project within  the  time hereinafter proposed, and  to accept, as  full compensation 
therefore, the sum of the various products obtained by multiplying each unit price, herein bid 
for  the work or materials on  the attached Bidding Schedule, by  the quantity  thereof actually 
incorporated  in  the  complete  project,  as  determined  by  the  Public  Works  Director.    The 
undersigned understands that the quantities mentioned herein are approximate only and are 
subject to increase or decrease and hereby proposes to perform all quantities of work as either 
increased or decreased, in accordance with the provisions of the Specifications, at the unit price 
bid in the attached Bidding Schedule. 
 

The undersigned further proposes to perform all extra work that may be required on the 
basis provided  in  the  Specifications  and  to  give  such work personal  attention  and  to  secure 
economical performance. 
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Proposal continued… 
 

The  undersigned  further  proposes  to  execute  the  Contract  Agreement  and  furnish 
satisfactory Bonds within ten (10) calendar days from the date of Notice of Award, time being 
of  the essence.   The undersigned  further proposes  to begin work as specified  in  the contract 
attached hereto, and  to complete  the work within sixty  (90) Calendar Days of  the Notice  to 
Proceed,  and maintain  at  all  times  a  Payment  Bond  and  Performance,  Labor  and Material 
Bonds,  approved  by  the  Public Works  Director,  in  an  amount  equal  to  one  hundred  (100) 
percent of the total bid.   These bonds shall serve not only to guarantee the completion of the 
work on the part of the undersigned, but also to guarantee the excellence of both workmanship 
and material and the payment of all obligations incurred, until the work is finally accepted and 
the provisions of the Plans, Standard Specifications and Special Provisions fulfilled. 
 

A Proposal Guaranty in the amount and character named in the Call for Bids is enclosed 
amounting  to  not  less  than  ten  (10)  percent  of  the  total  bid,  which  Proposal  Guaranty  is 
submitted  as  a  guaranty of  the  good  faith of  the bidder  and  that  the bidder will  enter  into 
written contract, as provided, to do the work, if successful in securing the award thereof, and it 
is hereby agreed that  if at any time other than as provided  in the Proposal requirements and 
conditions  the undersigned should withdraw  this Proposal, or  if  the Proposal  is accepted and 
there  should  be  failure  on  the  part  of  the  undersigned  to  execute  the Contract  and  furnish 
satisfactory Bond as herein provided, Gila County, in either of such events, shall be entitled and 
is hereby given the right to retain the said Proposal Guaranty as liquidated damages. 
 
 
 
If by a Corporation: 
                                                                (SEAL)              
Corporate Name:__________________________________________________________  
 
Corporate Address:________________________________________________________  
 
Incorporated under the laws of the State of:____________________________________        
 
By (Signature):__________________________ Date:_____________________________  
 
President:_________________________________________________________________  
 
Secretary:_________________________________________________________________  
 
Treasurer:_________________________________________________________________  
 
 
If by a Firm or Partnership: 
 
Firm or Partnership Name:__________________________________________________  
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Proposal continued… 
 
 
Firm or Partnership Address:________________________________________________  
 
By (Signature):__________________________ Date:_____________________________  
 
Name and Address of Each Member:__________________________________________ 
 
__________________________________________________________________________  
 
__________________________________________________________________________  
 
__________________________________________________________________________  
 
__________________________________________________________________________  
 
 
 
 
If by an Individual: 
 
 
Signature:_______________________________ Date:_____________________________      
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BIDDING SCHEDULE 

 
GILA COUNTY PWD COMPLEX ROADYARD SHOP AREA PAVING PHASE 

GILA COUNTY, ARIZONA 
 
 
We agree to provide all work and material necessary to complete the project as shown on the 
plans and specifications for the following Contract Price: 
   
 
Firm Name:   _____________________________________________________________ 
 
 
TOTAL CONTRACT PRICE, for the sum of $ _____________________________________ 
 
 
WRITTEN TOTAL CONTRACT PRICE 
 
_______________________________________________________________________Dollars  
 
and __________________________ Cents. 
 
 
This Contract Price is based upon the Bidder’s quantities and unit prices tabulated on Pages BS‐
2 and BS‐3 of the Proposal. The Bidder agrees that the Contract Price will be payment in full for 
all work shown on the plans and described in the Contract Documents. 
 
Any authorized  increases or decreases  to  the work shall be authorized by Change Order. The 
Contract Price shall be increased or decreased by the amount of work or material increased or 
decreased at the following Bid Unit Prices. 
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BIDDING SCHEDULE 
 
 

Firm Name:   _____________________________________________________________ 
 
COST SUMMARY BREAK DOWN 
 

ITEM  DESCRIPTION  UNIT 
ESTIMATED 
QUANTITIES 

UNIT PRICE 
EXTENDED 
AMOUNT 

107.1  Temporary Chain Link Fence (H=6')  L.F.  312     

107.2 
Temporary Chain Link Fence Gate 
(Double Swing)(W=28’)  EA.  1     

140  Bollard, MAG Dtl. 140  EA.  6     

202  Removal of Structures and Obstructions  L.S.  1     

270 
Sewer Cleanout, Frame and Cover, MAG 
Dtl. 270 

EA.  3     

301  Subgrade Preparation  S.Y.  8,400     

310  Aggregate Base Course ‐ (ADOT Class II)  C.Y.  1,105     

321  Asphaltic Concrete ‐ MAG (3/4") Mix  Ton  890     

340.1 
Concrete Curb, MAG Dtl. 222, Type B, 
H=6" 

L.F.  217.5     

340.2  Concrete Sidewalk  S.F.  883     

340.3  Concrete Sidewalk ADA Access Ramp  S.F.  85     

340.4 
Concrete Ribbon Curb, MAG Dtl. 220‐1, 
Type B 

L.F.  60     

340.5 
Concrete Valley Gutter (MAG 240, 2003 
ed.) 

L.F.  332     

340.6 
Pole Base, Stantec Detail, including pull 
box assembly 

EA.  2     

340.7 
Adjustment of Existing Fire Hydrant 
(Arizona Water Dtl. E‐9‐6‐1) 

L.S.  1     

430  Decomposed Granite, MAG 430  C.Y.  35     
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COST SUMMARY BREAK DOWN continued 
 

ITEM  DESCRIPTION  UNIT 
ESTIMATED 
QUANTITIES 

UNIT PRICE 
EXTENDED 
AMOUNT 

525 
Shotcrete (MAG 525)(4" thick, 6x6x10 
WWF)(colored) 

S.F.  1,775     

701  Maintenance and Protection of Traffic  L.S.  1     

810 
Erosion Control and Pollution Prevention 
Plan (SWPPP) 

L.S.  1     

901  Mobilization  L.S.  1     

902.1  Chain Link Fence, H=8'  L.F.  217     

902.2  Chain Link Fence, H=6', Security Type  L.F.  1,102     

902.3  Chain Link Fence, Gate, Double, W=14'  EA.  1     

902.4 
Chain Link Fence, Gate, Double, W=28', 
Security Type 

EA.  3     

902.5 
Chain Link Fence, Gate, Single, W=14', 
Security Type 

EA.  2     

902.6 
Chain Link Fence, Gate, Single, W=6', 
Security Type 

EA.  1     

903  Wire Fence, Barbed, ADOT Type 2  L.F.  402     

913  Dumped RipRap, D50=6"  C.Y.  110     

914  Masonry Wall, ADOT Std.  S.F.  1,476     

925 
Construction Survey and Layout and As‐
builts 

L.S.  1     

      TOTAL BASE BID   
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 GILA COUNTY 
 
 SURETY (BID) BOND 
 (Penalty of this bond must not be less than 10% of the bid amount) 
 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned  , 
 
as Principal, hereinafter called the Principal, and     _____________________________________________, 
            
a corporation duly organized under the laws of the State of  , 
 
as Surety, hereinafter called the Surety, holding a certificate of authority to transact surety business in this State 
issued by the Director of the Department of Insurance, are held and firmly bound unto Gila County as Obligee, 
hereinafter called the Obligee, in the sum of ten percent (10%) of the amount bid, submitted by Principal to Gila 
County for the work described below, for the payment of which sum well and truly to be made, the said Principal 
and the said Surety bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and 
severally, firmly by these presents. 
 
WHEREAS, the Principal is herewith submitting its proposal for: 
 
BID NO. 080211-1, GILA COUNTY PWD COMPLEX ROADYARD SHOP AREA PAVING PHASE, 
GLOBE 
 
NOW THEREFORE, if the Obligee, acting by and through its Public Works Director, accepts the proposal of the 
Principal and the Principal shall enter into contract with the Obligee in accordance with the terms of such proposal, 
and give such bonds and certificates of insurance as may be specified in the contract documents with good and 
sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material 
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter into such contract and give 
such bonds and certificates of insurance, if the Principal shall pay to the Obligee the difference not to exceed the 
penalty of the bond between the amount specified in the proposal and such larger amount for which the Obligee may 
in good faith contract with another party to perform the work covered by the proposal then this obligation is void.  
Otherwise, it remains in full force and effect provided, however, that this bond is executed pursuant to the provisions 
of ARS '34-201, and all liabilities on this bond shall be determined in accordance with the provisions of the section 
to the extent as if it were copied at length herein. 
 
IN WITNESS WHEREOF, we hereunto set our hands and seals: 
 
 

 
Principal Surety 
 

 
By By Attorney-in-Fact 
 

 
Title Address, Attorney-in-Fact 

Subscribed and sworn to before me 
this ____ day of __________, 20____ 

 
My commission expires: __________ 

 
 

Notary Public 
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GILA COUNTY 
QUALIFICATION AND CERTIFICATION FORMS 

 
 
Purpose 
 
This  exhibit  shall  serve  as  a  requirement  to  enable  the  evaluation  team  to  assess  the 
qualifications of Contractors under consideration for final award. 
 
The information may or may not be a determining factor in award. 
 
 
Contract  Number  080211‐1  GILA  COUNTY  PWD  COMPLEX  ROADYARD  SHOP  AREA  PAVING 
PHASE 
 
The applicant submitting this Bid warrants the following: 
 
1.  Name, Address, and Telephone Number of Principal Contractor: 
  _________________________________________________________________________ 

  _________________________________________________________________________ 

  _________________________________________________________________________ 
 
2.  Had  Contractor  (under  its  present  or  any  previous  name)  ever  failed  to  complete  a 

contract? 
________Yes       ________No.      If  “Yes,  give details,  including  the date,  the  contracting 
agency,  and  the  reasons  Contractor  failed  to  perform  in  the  narrative  part  of  this 
Contract. 

 
3.  Has  Contractor  (under  its  present  or  any  previous  name)  ever  been  disbarred  or 

prohibited  from competing  for a contract?   ________Yes     ________No.      If “Yes”, give 
details,  including  the  date,  the  contracting  agency,  the  reasons  for  the  Contractors 
disqualification, and whether this disqualification remains in effect in the narrative part of 
this Contract. 

 
4.  Has  a  contracting  agency ever  terminated  a  contract with Contractor prior  to  contract 

expiration date?   ________Yes     ________No.      If “Yes”, give details  including  the date, 
the contracting agency, and the reasons Contractor was terminated in the narrative part 
of this Contract.  

 
5.  Contractor must also provide at least the following information:   

a. A brief history of the Contractors Firm. 
b. A Cost Proposal shall be submitted on the Price Sheet, attached hereon and made 

a full part of this contract by this reference. 
c. A list of previous and current customers, which are considered identical or similar 

to the Scope of Work described herein; shall be submitted on the Reference List, 
attached hereon and made a full part of this contract by this reference. 
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d. List  of  any  subcontractors  (if  applicable)  to  be  used  in  performing  the  service  must 
accompany  the Proposal.   The  subcontractors Arizona ROC, contact name and phone # 
must be included. 

e. List  the  specific  qualifications  the  Contractor  has  in  supplying  the  specified 
services. 

f. Gila County reserves the right to request additional information. 
 
6.   Contractor Experience Modifier (e‐mod) Rating in Arizona: ________________________ 

A method  the National  Council  on  Compensation  Insurance  (NCCI)  uses  to measure  a 
business’  computed  loss  ratio  and  determine  a  factor,  which  when  multiplied  by 
premium, can reward policyholders with lower losses.  E‐mod rate may be a determining 
factor in bid award. 
 

7.  Current Arizona Contractor License Number:  __________________________________ 
 
 
 
 
 
 
 
 
 
 

___________________________________________ 
            Signature of Authorized Representative 
 
 
            _______________________________________________ 
            Printed Name 
 
 

          _______________________________________________ 
            Title 
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GILA COUNTY 
REFERENCE LIST 

 
These references are required to enable the evaluation team to assess the qualifications of the Contractor 
under consideration for final award.  The information may be a determining factor in award. 
 
References 
Please list a minimum of four (4) references for projects of similar size and scope as this Invitation for Bids 
during the past twelve (12) months, in or as close to Gila County as possible. 
 
 

1. Company:  ________________________________________________ 

Contact:  ___________________________________________________ 

Phone:  ___________________________________________________ 

Address:  ___________________________________________________ 
 

2. Company:  ________________________________________________ 

Contact:  ___________________________________________________ 

Phone:  ___________________________________________________ 

Address:  ___________________________________________________ 
 

3. Company:  ________________________________________________ 

Contact:  ___________________________________________________ 

Phone:  ___________________________________________________ 

Address:  ___________________________________________________ 
 

4. Company:  ________________________________________________ 

Contact:  ___________________________________________________ 

Phone:  ___________________________________________________ 

Address:  ___________________________________________________ 

 
 

________________________________________ 
                  Name of Business 
 

________________________________________ 
                  Signature of Authorized Representative 
 

________________________________________ 
                  Title 
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AFFIDAVIT BY CONTRACTOR 
CERTIFYING THAT THERE WAS NO COLLUSION 

IN BIDDING FOR CONTRACT 
 
STATE OF ARIZONA    ) 

)ss 
COUNTY OF:      ) 
 
____________________________________________________________________________________                                 
(Name of Individual) 
being first duly sworn, deposes and says: 
 
That he is ____________________________________________________________________________ 
                                                     (Title)  
of_______________________________________________________________________________  and 
                                             (Name of Business) 
 
That  he  is  properly  prequalified  by Gila  County  for  bidding  on BID NO.  080211‐1 GILA  COUNTY  PWD 
COMPLEX ROADYARD SHOP AREA PAVING PHASE, GLOBE and, 
 

That pursuant to Section 112 (C) of Title 23 USC, he certifies as follows: 
 

That neither he nor anyone associated with the said ___________________________________  
 
____________________________________________________________________________________ 
                                                   (Name of Business) 
 
has, directly or indirectly entered into any agreement, participated in any collusion or otherwise taken any 
action in restraint of free competitive bidding in connection with the above mentioned project. 
 
 
 
             ____________________________________________ 

Name of Business 
 

____________________________________________  
By 

 
____________________________________________ 
Title 

 
 
 
 
Subscribed and sworn to before me this ___________ day of ________________________, 20_______. 
 
______________________________________               My Commission expires: 
Notary Public 
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GILA COUNTY 
CERTIFICATION:  INTENTIONS CONCERNING SUBCONTRACTING 

 
 
At  the  time  of  the  submission  of  Request  for  Proposals  No.  080211‐1  GILA  COUNTY  PWD 
COMPLEX ROADYARD  SHOP AREA  PAVING PHASE, my  intention  concerning  subcontracting  a 
portion of the work is as indicated below.   
 
In  indicating that  it  is my  intention to subcontract a portion of the work, this will acknowledge 
that  such  subcontractors will  be  identified  and  approved  by  the  County  prior  to  award  of 
contract;  and  that  documentation,  such  as  copies  of  letters,  requests  for  quotations,  etc., 
substantiating  the actions  taken and  the  responses  to  such actions  is on  file and available  for 
review. 
 
Any subcontractor not listed with the bid must be approved by the County prior to providing any 
work pursuant to this contract.  Further, contractor warrants that all subcontractors will comply 
with all  terms and conditions of  this contract.  The County  reserves  the  right  to  terminate  the 
contract if the contractor fails to comply with the provisions of this certification. 
 

 

  Yes      it is my intention to subcontract a portion of the work. 
 

  No        it is not my intention to subcontract a portion of the work. 
 
 
 
 
 
 
 
 
 
 

_________________________________________ 
              Name of Business 
 

_________________________________________ 
              Signature of Authorized Representative 
 

_________________________________________ 
              Title 
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BIDDERS CHECKLIST 
 
NOTICE  IS  HEREBY  GIVEN  that  all  Bid  Documents  shall  be  completed  and/or  executed  and 
submitted  with  this  bid.  If  bidder  fails  to  complete  and/or  execute  any  portion  of  the  Bid 
Documents, this bid will be determined to be "non‐responsive" and rejected. 
 
    CHECKLIST: 
 

REQUIRED DOCUMENT  COMPLETED/EXECUTED 

   Proposal  ____________ 

   Bidding Schedule  ____________ 

   Surety (Bid) Bond  ____________   

   Qualification & Certification Form  ____________ 

   Reference List  ____________ 

   Affidavit of Non‐Collusion  ____________ 

   Subcontractor Certification  ____________ 

   Contract  ____________ 

   Bidders Checklist & Addenda Acknowledgment  ____________     
           

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
    ACKNOWLEDGMENT OF RECEIPT OF ADDENDA: 
 

               #1     #2     #3     #4     #5   
          Initials/ 
                  Date                                     
 
 
          Signed and dated this ____________ day of____________________, 2011. 
 

                                           
___________________________________________ 

                                           CONTRACTOR: 
                                           
___________________________________________ 

                                           BY: 
 
Each proposal shall be sealed  in an envelope addressed to Gila County Engineering Services and bearing 
the  following  statement  on  the  outside  of  the  envelope:  Proposal  to  Construct:  GILA  COUNTY  PWD 
COMPLEX ROADYARD SHOP AREA PAVING PHASE, Gila County Arizona, Bid No. 080211‐1. All proposals 
shall be filed at Gila County Procurement, 1400 East Ash St., Globe, AZ 85501, on or before 11:00 A.M. 
Arizona time, Monday, September 19th, 2011. 
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GILA COUNTY 
CONTRACT NO. 080211‐1 

 
 

THIS  AGREEMENT, made  and  entered  into  this  _______  day  of  _________________, 
2011, by and between Gila County, a political subdivision of the State of Arizona, party of the first 
part,  hereinafter  designated  the  OWNER,  and  ______________________  of  the  City  of 
________________, County of _________________, State of Arizona, party of the second part, 
hereinafter designated the CONTRACTOR.   
 
 

WITNESSETH:   That the said Contractor,  for and  in consideration of the sum to be paid 
him by  the said Owner,  in  the manner and at  the  time hereinafter provided, and of  the other 
covenants  and  agreements  herein  contained,  and  under  the  penalties  expressed  in  the  bond 
hereto attached, hereby agrees, for himself, his heirs, administrators, successors, and assigns as 
follows: 
 
 

ARTICLE  I  ‐ SCOPE OF WORK:   The Contractor shall  furnish any and all plant materials, 
labor, construction equipment, and  services,  required  for performing all work  for construction 
for Bid No.  080211‐1 GILA COUNTY PWD COMPLEX ROADYARD  SHOP AREA PAVING PHASE, 
GLOBE  in  accordance with  the  plans  and  these  specifications,  and  to  completely  and  totally 
construct the same and install the material herein for the Owner, in a good and workmanlike and 
substantial manner and  to  the  satisfaction of  the Owner  through  its Engineers and under  the 
direction and supervision of the Engineer, or his properly authorized agents and strictly pursuant 
to and in conformity with the Specifications prepared by the Engineers for the Owner, and with 
such modifications of the same and other documents that may be made by the Owner through 
the  Engineer,  or  his  properly  authorized  agents,  as  provided  herein.  Once  the  Bid  has  been 
awarded the bid number 032204‐1 will become the Contract Number. 
 
 

ARTICLE  II  ‐  CONTRACT  DOCUMENTS:  The  attached  “Call  for  Bids”,  “Technical 
Specifications”, “General Provisions”, “Special Provisions”, “Proposal”, “Bidding Schedule”, “Bid 
Bond”,  “Qualification  &  Certification  Forms”,  “Reference  List”,  “Affidavit  of  Non‐Collusion”, 
“Subcontractor  Certification”,  “Employment  Laws  Acknowledgment”,  “Checklist  &  Addenda 
Acknowledgment”,  “Performance  Bond”,  “Labor  and Materials  Bond”,  “Contract  Performance 
Bond”, and Plans thereto, if any, are by this reference made a part of this Contract to the same 
extent  as  if  set  forth  herein  in  full.    In  the  event  of  any  conflict  or  any  inconsistency  in  the 
documents,  controlling  weight  shall  be  assigned  in  the  following  order:  the  Contract;  the 
Technical  Specifications;  the  Special  Provisions;  the  General  Provisions;  all  other  documents.  
Contract is considered invalid unless signed by the Gila County Board of Supervisors. 

 
 
ARTICLE  III  –  SAFETY  AND  LOSS  CONTROL:   The  Gila  County  Safety  and  Loss  Control 

booklet must be read and signed by all working at the job site.   
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During  the  pre‐construction  meeting  a  time  will  be  set  for  the  Gila  County  QA/QC  Safety 
Compliance Officer for a safety meeting.  For every safety meeting the Contractor shall invite the 
QA/QC Safety Compliance Officer and shall give at least a twenty‐four (24) hour notice. 
 
 

ARTICLE  IV –  INDEMNIFICATION CLAUSE:   The Contractor agrees to  indemnify and save 
harmless  the County of Gila,  its officers, agents and employees, and any  jurisdiction or agency 
issuing  permits  for  any  work  included  in  the  project,  their  officers,  agents  and  employees, 
hereinafter referred to as indemnitee, from all suits and claims, including attorney's fees and cost 
of litigation, actions, loss, damage, expense, cost or claims of any character or any nature arising 
out of the work done in fulfillment of the terms of this Contract or on account of any act, claim or 
amount arising or recovered under workers' compensation law or arising out of the failure of the 
Contractor to conform to any statutes, ordinances, regulation, law or court decree.  It is agreed 
that  the  Contractor will  be  responsible  for  primary  loss  investigation,  defense  and  judgment 
costs where  this contract of  indemnity applies.    In consideration of  the award of this contract, 
the Contractor agrees to waive all rights of subrogation against the County, its officers, officials, 
agents  and  employees  for  losses  arising  from  the work  performed  by  the  Contractor  for  the 
County. 

 
 
ARTICLE V –  INSURANCE REQUIREMENTS: Contractor and  subcontractors  shall procure 

and maintain until all of their obligations have been discharged,  including any warranty periods 
under  this Contract  are  satisfied,  insurance  against  claims  for  injury  to persons or damage  to 
property which may arise from or in connection with the performance of the work hereunder by 
the Contractor, his agents, representatives, employees or subcontractors.   
 
The  insurance requirements herein are minimum requirements for this Contract and  in no way 
limit the indemnity covenants contained in this Contract. 
 
The  County  in  no  way  warrants  that  the minimum  limits  contained  herein  are  sufficient  to 
protect the Contractor from liabilities that might arise out of the performance of the work under 
this  Contract  by  the  Contractor,  his  agents,  representatives,  employees,  or  subcontractors.  
Contractor is free to purchase such additional insurance as may be determined necessary. 

 
A.  MINIMUM  SCOPE AND  LIMITS OF  INSURANCE  ‐  Contractor  shall  provide  coverage with 

limits of liability not less than those stated below: 
 

  1.  Commercial General Liability – Occurrence Form 
Policy shall include bodily injury, property damage, broad form contractual liability and 
XCU coverage. 
• General Aggregate  $2,000,000 
• Products – Completed Operations Aggregate  $1,000,000 
• Personal and Advertising Injury  $1,000,000 
• Each Occurrence  $1,000,000 

a.  The policy shall be endorsed to include the following additional insured language: 
"The  County  of Gila  shall  be  named  as  an  additional  insured with  respect  to 
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liability  arising  out  of  the  activities  performed  by,  or  on  behalf  of  the 
Contractor". 

 
2.  Automobile Liability 

    Bodily injury and property damage for any owned, hired, and non‐owned vehicles used 
in the performance of this Contract. 

    Combined Single Limit (CSL)  $1,000,000 

a. The policy shall be endorsed  to  include  the  following additional  insured  language: 
"The  County  of  Gila  shall  be  named  as  an  additional  insured  with  respect  to 
liability arising out of the activities performed by, or on behalf of the Contractor, 
including automobiles owned, leased, hired or borrowed by the Contractor". 

 
3.  Worker's Compensation and Employers' Liability 

  Workers' Compensation  Statutory 
  Employers' Liability   

  Each Accident  $100,000 
  Disease – Each Employee  $100,000 
  Disease – Policy Limit  $500,000 

a.  Policy shall contain a waiver of subrogation against the County of Gila. 
 
B.  ADDITIONAL  INSURANCE REQUIREMENTS:   The policies  shall  include, or be endorsed  to 

include, the following provisions: 

1.  On  insurance policies where the County of Gila  is named as an additional  insured, the 
County of Gila shall be an additional  insured to the  full  limits of  liability purchased by 
the Contractor even  if  those  limits of  liability  are  in excess of  those  required by  this 
Contract. 

2.  The Contractor's  insurance coverage  shall be primary  insurance and non‐contributory 
with respect to all other available sources. 

3.  Coverage provided by the Contractor shall not be limited to the liability assumed under 
the indemnification provisions of this Contract. 

 
C.  NOTICE OF CANCELLATION:  Each insurance policy required by the insurance provisions of 

this  Contract  shall  provide  the  required  coverage  and  shall  not  be  suspended,  voided, 
canceled, reduced in coverage or endorsed to lower limits except after thirty (30) days prior 
written notice has been given  to  the County.   Such notice shall be sent directly  to Birdie 
DeNiro, Risk Management, 1400 E. Ash St., Globe, AZ 85501 and shall be sent by certified 
mail, return receipt requested. 

 
D.  ACCEPTABILITY OF  INSURERS:    Insurance  is  to  be  placed with  insurers  duly  licensed  or 

approved unlicensed companies  in the state of Arizona and with an “A.M. Best” rating of 
not  less  than B+ VI.    The County  in  no way warrants  that  the  above‐required minimum 
insurer rating is sufficient to protect the Contractor from potential insurer insolvency. 

 
E.  VERIFICATION  OF  COVERAGE:    Contractor  shall  furnish  the  County  with  certificates  of 

insurance (ACORD form or equivalent approved by the County) as required by this Contract.  
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The certificates for each  insurance policy are to be signed by a person authorized by that 
insurer to bind coverage on its behalf. 

 
  All certificates and endorsements are  to be  received and approved by  the County before 

work commences.   Each  insurance policy required by this Contract must be  in effect at or 
prior to commencement of work under this Contract and remain in effect for the duration 
of the project.  Failure to maintain the insurance policies as required by this Contract or to 
provide evidence of renewal is a material breach of contract. 

 
  All  certificates  required  by  this  Contract  shall  be  sent  directly  to  Birdie  DeNiro,  Risk 

Management, 1400 E. Ash St., Globe, AZ 85501.  The County project/contract number and 
project description shall be noted on the certificate of insurance.  The County reserves the 
right to require complete, certified copies of all insurance policies required by this Contract 
at any time.  

 
F.  SUBCONTRACTORS:  Contractors’ certificate(s) shall include all subcontractors as additional 

insureds under  its policies or Contractor  shall  furnish  to  the County  separate  certificates 
and  endorsements  for  each  subcontractor.    All  coverage’s  for  subcontractors  shall  be 
subject to the minimum requirements identified above. 

 
G.  APPROVAL:  Any modification or variation from the insurance requirements in this Contract 

shall be made by the County Attorney, whose decision shall be final.   Such action will not 
require a formal Contract amendment, but may be made by administrative action. 
 
 
ARTICLE VI ‐ TIME OF COMPLETION:  The Contractor further covenants and agrees, at his 

own  proper  cost  and  expense,  to  do  all  work  and  furnish  all materials,  labor,  construction 
equipment, and  services  for performing all of  the work  for construction of  said  improvements 
and  to  completely  construct  the  same  and  install  the material  therein,  as  called  for  by  this 
agreement free and clear of all claims, liens, and charges whatsoever, in the manner and under 
the conditions specified within the time, or times, stated in the Proposal. 
 
Work on this project shall start within no later than ten (10) Days of the Notice To Proceed, and 
shall be completed within the following limits: 
 

SCHEDULE: 

For construction  in  the contract documents,  the project shall be completed within Ninety  (90) 
Days of the Notice To Proceed. 
 
It is expressly understood and agreed that in case of failure on the part of the Contractor, for any 
reason, except with the written consent of the Engineer, to complete the work to the satisfaction 
of  the Engineer and within  the aforesaid  time  limits,  the Owner may deduct  from any money 
due, or which may become due the Contractor, as liquidated damages, an amount as fixed by the 
following schedule: 
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  WORK ITEM                    DAILY CHARGE PER CALENDAR DAY 

All work not complete within the                              $490.00 
above specified time after start of 
work. 
 

If  no money  shall  be  due  the  Contractor,  the Owner  shall  have  a  cause  of  action  to  recover 
against the Contractor  in a court of competent  jurisdiction,  liquidated damages as  fixed by the 
above schedule; said deduction to be made, or said sum to be recovered, not as a penalty, but as 
liquidated damages; provided, however, that upon receipt of written notice from the Contractor, 
of  the existence of causes, as herein provided, over which  said Contractor has no control and 
which must delay  the completion of  the said work or any delay occasioned by  the Owner,  the 
Engineer  may  extend  the  period  hereinafter  specified  for  the  completion  of  said  work  in 
accordance with the specifications and  in such case, the Contractor shall become  liable for said 
liquidated damages for delays commencing from date said extension period shall expire.   
 
 

ARTICLE  VII  ‐  CANCELLATION:    This  agreement  is  subject  to  cancellation  pursuant  to 
A.R.S. §38‐511 and GENERAL PROVISION 80‐09 DEFAULT AND TERMINATION OF CONTRACT. 
 
 

ARTICLE VIII ‐ PAYMENTS:  The Contractor shall make an estimate of the work performed 
during  the preceding month and  submit  the  same  to  the Engineer  for checking.  On or before 
thirty (30) days after the certified and approved estimate of the work is received by the Owner, 
the Owner shall pay to the Contractor ninety percent (90%) of the value of said work in place, as 
approved by the Engineer.  The balance of ten percent (10%) of the estimate shall be retained by 
the  Owner  until  the  time  of  final  payment  and  acceptance  of  said work,  as  per  A.R.S.  §34‐
221(A)(2). 
 
 
  ARTICLE IX – LAWS AND ORDINANCES:  This agreement shall be enforced under the laws 
of  the State of Arizona.  The Contractor  shall maintain  in current  status all Federal, State, and 
Local  licenses  and  permits  required  for  the  operation  of  the  business  conducted  by  the 
Contractor.   
 
The Contractor shall comply with the applicable provisions of the Americans with Disabilities Act 
(Public Law 101‐336, 42 U.S.C. 12101‐12213) and applicable Federal regulations under the Act. 
 
 

ARTICLE X –  LEGAL ARIZONA WORKERS ACT COMPLIANCE:  Contractor hereby warrants 
that it will at all times during the term of this Contract  comply with all federal immigration laws 
applicable to Contractor’s employment of  its employees, and with the requirements of A.R.S. § 
23‐214 (A) (together the “State and Federal Immigration Laws”).  Contractor shall further ensure 
that  each  subcontractor who  performs  any work  for  Contractor  under  this  contract  likewise 
complies with the State and Federal Immigration Laws. 
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County shall have the right at any time to  inspect the books and records of Contractor and any 
subcontractor in order to verify such party’s compliance with the State and Federal Immigration 
Laws.   
  
Any breach of Contractor’s or any  subcontractor’s warranty of  compliance with  the  State and 
Federal  Immigration  Laws, or of  any other provision  of  this  section,  shall be deemed  to be  a 
material  breach  of  this  Contract  subjecting  Contractor  to  penalties  up  to  and  including 
suspension  or  termination  of  this  Contract.  If  the  breach  is  by  a  subcontractor,  and  the 
subcontract  is  suspended or  terminated as a  result, Contractor  shall be  required  to  take  such 
steps as may be necessary  to either  self‐perform  the  services  that would have been provided 
under  the subcontract or  retain a replacement subcontractor, as soon as possible so as not  to 
delay project completion.   
  
Contractor  shall  advise  each  subcontractor  of  County’s  rights,  and  the  subcontractor’s 
obligations, under  this Article by  including a provision  in each  subcontract  substantially  in  the 
following form: 
  
“Subcontractor hereby warrants that  it will at all times during the term of this contract comply 
with  all  federal  immigration  laws  applicable  to  Subcontractor’s  employees,  and  with  the 
requirements of A.R.S. §23‐214  (A). Subcontractor  further agrees  that County may  inspect  the 
Subcontractor’s  books  and  records  to  insure  that  Subcontractor  is  in  compliance with  these 
requirements.  Any breach of this paragraph by Subcontractor will be deemed to be a material 
breach of this contract subjecting Subcontractor to penalties up to and  including suspension or 
termination of this contract.”  
  
Any additional costs attributable directly or  indirectly to remedial action under this Article shall 
be the responsibility of Contractor.  In the event that remedial action under this Article results in 
delay to one or more tasks on the critical path of Contractor’s approved construction or critical 
milestones schedule, such period of delay shall be deemed excusable delay for which Contractor 
shall be entitled to an extension of time, but not costs. 
 
 

ANTI‐TERRORISM WARRANTY:   Pursuant  to A.R.S. §35‐397  the Supplier certifies  that  it 
does not have scrutinized business operations  in Iran or Sudan and that they are  in compliance 
with the Export Administration Act and not on the Excluded Parties List. 
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  IN WITNESS WHEREOF,  three  (3)  identical  counterparts of  this  contract, each of which 
shall  for  all purposes be deemed  an original  thereof, have been duly executed by  the parties 
hereinabove named, on the date and year first above written.  
 
In return for the performance of this Contract by the Contractor, the Owner agrees to pay the 
amount of _$______________________ INCLUDING ALL APPLICABLE TAXES through a payment 
schedule  as  described  in  the  Contract  documents  and  as may  be modified  and  executed  by 
change orders and by final quantities. 

The Contractor agrees that this contract, as awarded, is for the following work, and understands 
that payment for the total work will be made on the basis of the  indicated amount(s), as bid  in 
the Proposal and attached Bidding Schedule for:  
 
 
  GILA COUNTY PWD COMPLEX ROADYARD SHOP AREA PAVING PHASE 
  BID NO. 080211‐1 
 
OWNER:    CONTRACTOR: 
 
GILA COUNTY BOARD OF SUPERVISORS 
 
 
__________________________________________           _______________________________________ 
Michael A. Pastor, Chairman, Board of Supervisors            Contractor Signature 
 
       _______________________________________ 
         Print Name 

                           
ATTEST:                                                                                           ______________________________________ 
                                                                                Witness (If Contractor is Individual) 
 
_____________________________________ 
Marian Sheppard, Chief Deputy Clerk of the Board  
 
 
 
APPROVED AS TO FORM: 
 
 
______________________________________ 
Bryan B. Chambers, Chief Deputy County Attorney 
for Daisy Flores, County Attorney 
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STATUTORY PERFORMANCE BOND 

PURSUANT TO TITLE 34, CHAPTER 2, ARTICLE 2 OF 
THE ARIZONA REVISED STATUTES 

(PENALTY OF THIS BOND MUST BE 100% OF CONTRACT AMOUNT) 
 
 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That, ___________________________________________________________________________________________ 
 
______________________________________________________,  (hereinafter called the Principal), as Principal,  
  
and ______________________________________________________________________________________________ 
(hereinafter called Surety), a corporation duly organized and existing the laws of the State of  
 
_____________________________________________ with its principal office in the city of ___________________________ 
holding a certificate of authority to transact surety business in Arizona issued by the Director of the Department of Insurance, as 
Surety, are held and firmly bound unto Gila County (hereinafter called the Obligee) in the amount of (100% OF CONTRACT 
AMOUNT)____________________________________________ dollars ($_________________), for the payment whereof, the said 
Principal and Surety bind themselves, and their heirs, administrator, executors, successors, and assigns, jointly and severally, firmly by 
these presents. 
 

WHEREAS, the Principal has agreed to enter into a certain contract with the Obligee for: GILA COUNTY PWD 
COMPLEX ROADYARD SHOP AREA PAVING PHASE, GLOBE, which contract is hereby referred to and made a part hereof 
as fully and to the same extent as if copied at length herein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal shall faithfully 
perform and fulfill all the undertakings, covenants, terms, conditions and agreements of said contract during the original term of said 
contract and any extension thereof, with or without notice to the Surety, and during the life of any guaranty required under the 
contract, and shall also perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of any and all duly 
authorized modifications of said contract that may hereafter be made, notice of which modifications to the Surety being hereby 
waived; then the above obligation shall be void, otherwise to remain in full force and effect; 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 2, of the 
Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the provisions of said Title, Chapter 
and Article, so the extent as if they were copied at length herein. 

The prevailing party in a suit on this bond shall recover as a part of the judgment such reasonable attorneys' fees as may be 
fixed by a judge of the court. 
 

Witness our hands this __________ day of _____________, 20 ______. 
 
______________________________________________________________ 
Principal                                    Seal   

______________________________________________________________ 
Surety                                       Seal 

______________________________________________________________ 
Agency of Record 

______________________________________________________________ 
Arizona Countersignature 

______________________________________________________________ 
Address 

_________________________________ 
Phone Number 
 

 
 
 
___________________________________ 
By: 

___________________________________ 
By: 

___________________________________ 
Agency Address 
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STATUTORY LABOR AND MATERIALS BOND 
PURSANT TO TITLE 34, CHAPTER 2, ARTICLE 2 OF 

THE ARIZONA REVISED STATUTES 
(PENALTY OF THIS BOND MUST BE 100% OF CONTRACT AMOUNT) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
That, 
___________________________________________________________________________________________ 
 
______________________________________________________,  (hereinafter called the Principal), as Principal,  
 and 
______________________________________________________________________________________________ 
(hereinafter called Surety), a corporation duly organized and existing the laws of the State of  
 
_____________________________________________ with its principal office in the city of 
___________________________ holding a certificate of authority to transact surety business in Arizona issued by the 
Director of the Department of Insurance, as Surety, are held and firmly bound unto Gila County (hereinafter called the 
Obligee) in the amount of (100% of Contract Amount)______________________________________ dollars 
($_________________), for the payment whereof, the said Principal and Surety bind themselves, and their heirs, 
administrator, executors, successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has agreed to enter into a certain contract with the Obligee for: GILA COUNTY 
PWD COMPLEX ROADYARD SHOP AREA PAVING PHASE, GLOBE, which contract is hereby referred to 
and made a part hereof as fully and to the same extent as if copied at length herein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal 
shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and agreements of said contract 
during the original term of said contract and any extension thereof, with or without notice to the Surety, and during the 
life of any guaranty required under the contract, and shall also perform and fulfill all the undertakings, covenants, 
terms, conditions, and agreements of any and all duly authorized modifications of said contract that may hereafter be 
made, notice of which modifications to the Surety being hereby waived; then the above obligation shall be void, 
otherwise to remain in full force and effect; 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, 
Article 2, of the Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the 
provisions of said Title, Chapter and Article, so the extent as if they were copied at length herein. 

The prevailing party in a suit on this bond shall recover as a part of the judgment such reasonable attorneys' 
fees as may be fixed by a judge of the court. 
 

Witness our hands this __________ day of _____________, 20 ______ 
 
_____________________________________________________________ 
Principal                                    Seal   

_____________________________________________________________ 
Surety                                       Seal 

______________________________________________________________ 
Agency of Record 

______________________________________________________________ 
Arizona Countersignature 

__________________________
By: 
__________________________ 
By: 

__________________________
Agency Address 

_____________________________________________________________ 
Address 
 
_____________________________________________________________ 
Phone Number 
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GILA COUNTY 
  CONTRACT PERFORMANCE WARRANTY 
 
 
 
 
I, _______________________________________________________, representing 
 
_____________________________________________________ (company name) 
 
do hereby warranty the work performed for the:  
 
 
 
GILA COUNTY PWD COMPLEX ROADYARD SHOP AREA PAVING PHASE, GLOBE,  
 
for a period of two (2) years from completion of said work.   
 
Said work shall be free from defects which would cause the work not to perform in 
it's intended manner. 
 
 
 
 
 
___________________________________________________________________ 
(Officer, Partner, Owner)                          Date 
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Give form to the
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send to the IRS.
 

Form W-9 Request for Taxpayer
Identification Number and Certification
 

(Rev. October 2007) 
Department of the Treasury
Internal Revenue Service
 Name (as shown on your income tax return)

 

List account number(s) here (optional) 

Address (number, street, and apt. or suite no.) 

City, state, and ZIP code 
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2.
 

Taxpayer Identification Number (TIN) 

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident
alien, sole proprietor, or disregarded entity, see the Part I instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3.

 

Social security number 

or 

Requester’s name and address (optional) 

Employer identification number Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose
number to enter.
 Certification 

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me), and
 I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal
Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has
notified me that I am no longer subject to backup withholding, and
 

2. 

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must
provide your correct TIN. See the instructions on page 4.
 
Sign
Here
 

Signature of
U.S. person ©

 
Date © 

General Instructions
 

Form W-9 (Rev. 10-2007) 

Part I
 

Part II
 

Business name, if different from above
 

Cat. No. 10231X

 

Check appropriate box:
 

Under penalties of perjury, I certify that:
 

13 
I.R.S. SPECIFICATIONS TO BE REMOVED BEFORE PRINTING 

DO NOT PRINT — DO NOT PRINT — DO NOT PRINT — DO NOT PRINT 

TLS, have you
transmitted all R 
text files for this 
cycle update?
 

Date
 

Action
 

Revised proofs
requested
 

Date
 

Signature
 

O.K. to print
 

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:
 1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),
 2. Certify that you are not subject to backup withholding, or

 3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income from
a U.S. trade or business is not subject to the withholding tax on
foreign partners’ share of effectively connected income.
 

3. I am a U.S. citizen or other U.S. person (defined below).
 

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.
 

Individual/Sole proprietor
 

Corporation
 

Partnership
 

Other (see instructions) ©  

 

Note. If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.
 

 

● An individual who is a U.S. citizen or U.S. resident alien,
 ● A partnership, corporation, company, or association created or

organized in the United States or under the laws of the United
States,
 ● An estate (other than a foreign estate), or

 

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:
 

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.
 The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:
 
● The U.S. owner of a disregarded entity and not the entity,

 

Section references are to the Internal Revenue Code unless
otherwise noted.
 

● A domestic trust (as defined in Regulations section
301.7701-7).
 

Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) © 

 

Exempt 
payee
 

Purpose of Form
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TYPE 1 BARBED WIRE (BW) (4 WIRE)

TYPE 2 BARBED WIRE (BW) (5 WIRE)

BARBED WIRE GAME FENCE (GF)
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Sheet 2 of 5

TYPICAL BARBED WIRE FENCE INSTALLATION-TYPE 2 BW SHOWN

GENERAL NOTES

PNB 7/94

1 FENCE

BARBED WIRE

REVISED GENERAL NOTE 1 RLF

2

7/05

Corner Post Assembly

Detail D

Sheet 5 of 5

12’-0" Maximum at Corner 16’-0" Maximum (5 Wire) (Typ)

25’-0" Maximum (4 Wire) (Typ)

Line Post

Detail A

Sheet 5 of 5

Intermediate Post Assembly

Detail B

Sheet 5 of 5

1’-0"x1’-0"x1’-6"

Concrete Footing (Typ)

10" Diameter x 3’-0"

Concrete Footing (Typ)
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Latch/End Post Assembly

Detail C
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Gate/End Post Assembly

Detail C

Sheet 5 of 5
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1.

2.

3.

Intermediate Post Assemblies shall be located

as shown and at intervals not to exceed 650’,

or midway between all braced posts.

For game fence the bottom wire shall be barbless.

The stays on game fence shall have their ends

turned up to prevent injuries to game.

REISSUED STD DWG

NO

3

2

1

4

REV.

DRAWING NO.

STATE OF ARIZONA

DEPARTMENT OF TRANSPORTATION

DESCRIPTION OF REVISIONS MADE BY DATE
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