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PROFESSIONAL CONSULTING SERVICES CONTRACT NO. 6510.526/09-2012
POST DESIGN SERVICES FOR RUSSELL ROAD IMPROVEMENT PROJECT

THIS AGREEMENT, made and entered into this b  day of OcToRer , 2012, by and
between the Gila County Board of Supervisors, a political subdivision of the State of Arizona, hereinafter
designated the COUNTY, and __C.L. Williams Consulting, Inc. __ of the City of __Pinetop , County of ___
Navajo _ State of Arizona, hereinafter designated the CONSULTANT.

WITNESSETH: That the Consultant, for and in consideration of the sum to be paid him by the
County, in the manner and at the time hereinafter provided, and of the other covenants and agreements
herein contained, hereby agrees, for himself, his heirs, administrators, successors, and assigns as follows:

ARTICLE | — SCOPE OF SERVICES: The Gila County Public Works Division (County) has requested
C.L. Williams Consulting, Inc. (CLW) to prepare a scope of services to assist in post design services for the
Russell Road Paving Improvement Project near Claypool, Arizona.

During the design phase of the project there were numerous conflicts with utilities within the
project. Due to the complex nature of construction within the right-of-way there are unforeseeable
significant questions and potential design requests that will be generated by the contractor, the utilities
and the County during the construction.

This contract will allow for potential supplemental professional services during construction. The
Scope of Work tasks included in this scope of services are:
° Supplemental Design for site specific conditions necessitated by Construction Activities
Support to County staff for Construction Administration
Review of Contractor Material Submittals
Review of Contractor Requests for Payment
On-Site inspection of Sub-Surface site conditions revealed during Construction Activities



Task 1: Supplemental Design

The work under this task will include supplemental design to account for conflicts with existing utility
infrastructure encountered during construction. The designs will be prepared for clarifications or to support
Contractor change orders as needed.

Task 2: Support for Construction Administration

CLW will provide support to County staff for interpretation of plans and specifications as may be required
to insure Contractor compliance with Project requirements. Activities under this task will include
attendance at the Pre-Construction Meeting and may include attendance at Project Progress Meetings.
Activities under this task may also include response to Contractors and County’s requests for other
additional information.

Task 3: Review of Contractor Material Submittals
CLW will review Contractor material submittals for compliance with Contract specifications. Activities under
this task may include review of Contractor shop drawings as well.

Task 4: Review of Contractor Requests for Payment

CLW will review Contractor requests for payment and make recommendations for payment or pay request
modifications as is appropriate. Activities under this task include coordination with County inspectors to
insure that billed quantities coincide with installed quantities.

Task 5: On-site Inspection of Sub-Surface Site Conditions

CLW will provide on-site inspection of sub-surface site conditions revealed during Construction Activities as
requested by the County at critical locations throughout the Project. In particular this inspection will be
conducted at the area of utility and drainage structure relocation where Water Tank Wash crosses Russell

Road.

ARTICLE Il — INDEMNIFICATION CLAUSE: Consultant shall indemnify, defend, save and hold
harmless the County of Gila and its officers, officials, agents, and employees (hereinafter referred to as
“Indemnitee”) from and against any and all claims, actions, liabilities, damages, losses, or expenses
(including court costs, attorneys’ fees, and costs of claim processing, investigation and litigation)
(hereinafter referred to as “Claims”) for bodily injury or personal injury (including death), or loss or damage
to tangible or intangible property caused, or alleged to be caused, in whole or in part, by the negligent or
willful acts or omissions of Consultant or any of its owners, officers, directors, agents, employees or
subcontractors. This indemnity includes any claim or amount arising out of or recovered under the
Workers’ Compensation Law or arising out of the failure of such Consultant to conform to any federal, state
or local law, statute, ordinance, rule, regulation or court decree. It is the specific intention of the parties
that the Indemnitee shall, in all instances, except for Claims arising solely from the negligent or willful acts
or omissions of the Indemnitee, be indemnified by Consultant from and against any and all claims. It is
agreed that the Consultant will be responsible for primary loss investigation, defense and judgment costs
where this indemnification is applicable. In consideration of the award of this contract, the Consultant
agrees to waive all rights of subrogation against the County, its officers, officials, agents and employees for
losses arising from the work performed by the Consultant for the County.




ARTICLE IIl - INSURANCE REQUIREMENTS: Consultant and subcontractors shall procure and
maintain until all of their obligations have been discharged, including any warranty periods under this
Contract are satisfied, insurance against claims for injury to persons or damage to property which may arise
from or in connection with the performance of the work hereunder by the Consultant, his agents,
representatives, employees or subcontractors.

The insurance requirements herein are minimum requirements for this Contract and in no way limit the
indemnity covenants contained in this Contract. The County in no way warrants that the minimum limits
contained herein are sufficient to protect the Consultant from liabilities that might arise out of the
performance of the work under this contract by the Consultant, his agents, representatives, employees or
subcontractors and Consultant is free to purchase additional insurance as may be determined necessary.

A.  MINIMUM SCOPE AND LIMITS OF INSURANCE: Consultant shall provide coverage with limits of
liability not less than those stated below.

1. Commercial General Liability - Occurrence Form
Policy shall include bodily injury, property damage and broad form contractual liability coverage.

=  General Aggregate $2,000,000
®  Products — Completed Operations Aggregate $1,000,000
= Personal and Advertising Injury $1,000,000
=  Each Occurrence $1,000,000

a. The policy shall be endorsed to include the following additional insured language: "The
County of Gila shall be named as an additional insured with respect to liability arising out of
the activities performed by, or on behalf of the Consultant".

2. Worker's Compensation and Employers' Liability

Workers' Compensation Statutory
Employers' Liability
Each Accident $100,000
Disease — Each Employee $100,000
Disease — Policy Limit $500,000

a. Policy shall contain a waiver of subrogation against the County of Gila.
3. Professional Liability (Errors and Omissions Liability)

Each Claim $1,000,000
Annual Aggregate $2,000,000
a.  Inthe event that the professional liability insurance required by this Contract is written on

a claims-made basis, Consultant warrants that any retroactive date under the policy shall
precede the effective date of this Contract; and that either continuous coverage will be
maintained or an extended discovery period will be exercised for a period of two (2) years
beginning at the time work under this Contract is completed.

B.  ADDITIONAL INSURANCE REQUIREMENTS: The policies shall include, or be endorsed to include, the
following provisions:

1. On insurance policies where the County of Gila is named as an additional insured, the County of
Gila shall be an additional insured to the full limits of liability purchased by the Consultant even if
those limits of liability are in excess of those required by this Contract.




2 The Consultant's insurance coverage shall be primary insurance and non-contributory with
respect to all other available sources.

3. Coverage provided by the Consultant shall not be limited to the liability assumed under the
indemnification provisions of this Contract.

C.  NOTICE OF CANCELLATION: Each insurance policy required by the insurance provisions of this
Contract shall provide the required coverage and shall not be suspended, voided, canceled, reduced
in coverage or endorsed to lower limits except after thirty (30) days prior written notice has been
given to the County. Such notice shall be sent directly to Steve Stratton, 1400 E. Ash St., Globe, AZ
85501 and shall be sent by certified mail, return receipt requested.

D.  ACCEPTABILITY OF INSURERS: Insurance is to be placed with insurers duly licensed or approved
unlicensed companies in the state of Arizona and with an “A.M. Best” rating of not less than B+ VI.
The County in no way warrants that the above-required minimum insurer rating is sufficient to
protect the Consultant from potential insurer insolvency.

E.  VERIFICATION OF COVERAGE: Consultant shall furnish the County with certificates of insurance
(ACORD form or equivalent approved by the County) as required by this Contract. The certificates for
each insurance policy are to be signed by a person authorized by that insurer to bind coverage on its

behalf.

All certificates and endorsements are to be received and approved by the County before work
commences. Each insurance policy required by this Contract must be in effect at or prior to
commencement of work under this Contract and remain in effect for the duration of the project.
Failure to maintain the insurance policies as required by this Contract or to provide evidence of
renewal is a material breach of contract.

All certificates required by this Contract shall be sent directly to Steve Stratton, 1400 E. Ash St., Globe,

AZ 85501. The County project/contract number and project description shall be noted on the
certificate of insurance. The County reserves the right to require complete, certified copies of all
insurance policies required by this Contract at any time.

F. SUBCONTRACTORS: Consultants’ certificate(s) shall include all subcontractors as additional insured’s
under its policies or Consultant shall furnish to the County separate certificates and endorsements for
each subcontractor. All coverage’s for subcontractors shall be subject to the minimum requirements
identified above.

G. APPROVAL: Any modification or variation from the insurance requirements in this Contract shall be
made by the County Attorney, whose decision shall be final. Such action will not require a formal
Contract amendment, but may be made by administrative action.

ARTICLE IV — LEGAL ARIZONA WORKERS ACT COMPLIANCE: Contractor hereby warrants that it will
at all times during the term of this Contract comply with all federal immigration laws applicable to
Consultant’s employment of its employees, and with the requirements of A.R.S. § 23-214 (A) (together the
“State and Federal Immigration Laws”). Consultant shall further ensure that each subcontractor who
performs any work for Consultant under this contract likewise complies with the State and Federal
Immigration Laws.
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County shall have the right at any time to inspect the books and records of Consultant and any
subcontractor in order to verify such party’s compliance with the State and Federal Immigration Laws.

Any breach of Consultant’s or any subcontractor’s warranty of compliance with the State and Federal
Immigration Laws, or of any other provision of this section, shall be deemed to be a material breach of this
Contract subjecting Consultant to penalties up to and including suspension or termination of this Contract.
If the breach is by a subcontractor, and the subcontract is suspended or terminated as a result, Consultant
shall be required to take such steps as may be necessary to either self-perform the services that would have
been provided under the subcontract or retain a replacement subcontractor, (subject to Consultant
approval if MWBE preferences apply) as soon as possible so as not to delay project completion.

Consultant shall advise each subcontractor of County’s rights, and the subcontractor’s obligations, under
this Article by including a provision in each subcontract substantially in the following form:

“Subcontractor hereby warrants that it will at all times during the term of this contract comply with all
federal immigration laws applicable to Subcontractor’s employees, and with the requirements of A.R.S. §
23-214 (A). Subcontractor further agrees that County may inspect the Subcontractor’s books and records to
insure that Subcontractor is in compliance with these requirements. Any breach of this paragraph by
Subcontractor will be deemed to be a material breach of this contract subjecting Subcontractor to penalties
up to and including suspension or termination of this contract.”

Any additional costs attributable directly or indirectly to remedial action under this Article shall be the
responsibility of Consultant. In the event that remedial action under this Article results in delay to one or
more tasks on the critical path of Consultant’s approved construction or critical milestones schedule, such
period of delay shall be deemed excusable delay for which Consultant shall be entitled to an extension of
time, but not costs.

ARTICLE V — SCHEDULE & FEES: Upon receipt of the Notice to Proceed and all requested information
it is anticipated that this scope of services will run concurrent with the Russell Road Paving Improvement
Construction Contract scheduled to be completed in February 2013.

The Consultants fees for the tasks outlined in the Scope of Services will not exceed the following amounts.
The fees will be billed on a Time and Materials basis as follows:

Task
Number Task Description Fee

1 Supplemental Design $ 2,500.00

2 Support for Construction Administration $ 9,760.00

3 Review of Contractor Material Submittals $ 2,740.00

4 Review of Contractor Requests for Payment $ 1,880.00

5 On-Site Inspection of Sub-Surface Site Conditions $ 3,120.00
TOTAL AMOUNT: $20,000.00
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2012
FEE SCHEDULE
(Same as Calendar Year 2008)

Professional

Engineering Technician.........ccoeeeveeonunane. $ 45.00
CADD DraftsSman.........ccocoeeveeeeseureesrrnrnnnne $ 75.00
DESIGNET ... evreerveerretrernerssrteisseeseressnsnnens $ 88.00
PlanNer.......cveevenrererenreseecisesssnesseensenenns $ 89.00
Hydrologist.........cccovvueveneereersreneneennnnns $ 94.00
Project ENGINEEI......ovveeeeverenrnecrerercrvrenae $ 105.00
Project Manager.........cceuveereeveereeeneennns $115.00
Project PrinCipal ...co.veeveeeereerecerevereeeesinen $130.00
Administrative

Administrative Clerk.........ccocoveevverrrerernnen. S 27.00
Word Processor/Admin. Support............. S 42.00

Extraordinary reproduction, special printing and any other services performed by a subcontractor, will be
billed at cost.

Construction

Construction Observer............oveveeeeeennes $ 70.00
Resident ENgINEer........oceecveeruceeiveeenn. $ 105.00
Construction Manager.............cceeveennee S 100.00

Reimbursable In-House Costs {(When Approved)

Photo Copies (B & W).......cuu..... $0.07/Each
Thermal PIots.......ocoveeeeeveeeeennn $0.45/S.F.
Color Copies (up to 8.5”"x11").......51.50/Each

Mileage(when approved).............50.49/mile
Color Copies (up to 11”x17”)........ $2.50/Each

Court Appearances, Expert Witness Testimony, Depositions and Preparation for Testimony $220.00 per
hour.




ARTICLE VI - LAWS AND ORDINANCES: This agreement shall be enforced under the laws of the State
of Arizona. Consultant shall maintain in current status all Federal, State and Local licenses and permits
required for the operation of the business conducted by the Consultant. The Consultant shall comply with
the applicable provisions of the Americans with Disabilities Act (Public Law 101-336, 42 U.S.C. 12101-12213)
and applicable federal regulations under the Act.

ARTICLE VII — A.R.5.§35-397: Pursuant to A.R.S.§35-397 the Consultant certifies that it does not
have scrutinized business operations in Iran or Sudan and in compliance with the Export Administration Act
and not on the Excluded Parties List.

ARTICLE VIII - CANCELLATION: This agreement is subject to cancellation pursuant to A.R.S. § 38-511.
If the Agreement is terminated, the county shall be liable only for payment for services rendered and
accepted material received by the County before the effective date of termination. The Consultant shall be
considered in default of this contract and such default will be considered as cause to terminate the contract
for any of the following reasons if the Consultant:

a. Fails to perform the work under the contract within the time specified in the “Notice to Proceed”;
or

b. Fails to perform the work or fails to provide sufficient workers, equipment or data to assure
completion of work in accordance with the terms of the contract; or

c. Performs the work unsuitably or neglects or refuses to follow the Scope of Work; or

d. Discontinues the prosecution of the work; or

e. Fails to resume work which has been discontinued within a reasonable time after notice to do so;

or
f.  Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency; or
g. Makes assignment for the benefit or creditors.
h. If it is found that gratuities were offered or given by the Engineer or any agent or representative
of the Engineer, to any officer or employee of the County

ARTICLE IX -~ PAYMENT: The Scope of Services as outlined above will be performed on a lump sum
basis with a not-to-exceed without written authorization budget of $20,000.00. Additional work, as
authorized, will be performed on a Time and Materials basis per a mutually agreed upon fee between the
County and the Consultant.

Compensation shall follow guidelines for A.R.S. §34-221. Each invoice must include itemized task and dollar
figure for each task completed. Each invoice must show a signature by the county representative
confirming services rendered and authorizing payment.
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IN WITNESS WHEREOF, three (3) identical counterparts of this contract, each which shall include original
signatures and for all purposes be deemed an original thereof, have been duly executed by the parties

hereinabove named, on the date and year first above written.

In return for the performance of the Contract by the Consultant, the County agrees to pay an amount of

not more than_$20,000.00 including all applicable taxes through a payment schedule as described in the
Contract documents and as may be modified and executed by change orders.

PROFESSIONAL CONSULTING SERVICES CONTRACT NO. 6510.526/09-2012
POST DESIGN SERVICES FOR RUSSELL ROAD IMPROVEMENT PROJECT

GILA COUNTY: C.L. WILLIAMS CONSULTING, INC.:

(AL (L
MM Signature of Consultant
| C/

Don E. McDaniel, Jr., Cou Manager
nty 9 L ¢

Print Name

APPROVED AS TO FORM:

%%M/W///%&//M/W

Bry'an B. (Z{ambe;;,téhief Deputy County Attarney
for Daisy Flores, County Attorney

Professional Consulting Conivact for C.L. Wiiliums Consuliing inc. Contract 6518.526/09-2612 8



Russell Road Paving Improvement Project, Globe, Arizona
Scope of Services for Post Design Services

September 5, 2012

The Gila County Public Works Division (County) has requested C.L Williams
Consulting, Inc. (CLW) to prepare a scope of services to assist in post design services
for the Russell Road Paving Improvement Project near Claypool, Arizona.

During the design phase of the project there were numerous conflicts with utilities within
the project. Due to the complex nature of construction within the right-of-way there are
unforeseeable significant questions and potential design requests that will be generated
by the contractor, the utilities and the County during the construction.

This contract will allow for potential supplemental professional services during construction.
The Scope of Work tasks included in this scope of services are:

Supplemental Design for site specific conditions necessitated by Construction Activities
Support to County staff for Construction Administration

Review of Contractor Material Submittals

Review of Contractor Requests for Payment

On-site inspection of Sub-Surface site conditions revealed during Construction Activities

Task 1: Supplemental Design

The work under this task will include supplemental design to account for conflicts with
existing utility infrastructure encountered during construction. The designs will be
prepared for clarifications or to support Contractor change orders as needed.

Task 2: Support for Construction Administration

CLW will provide support to County staff for interpretation of plans and specifications as
may be required to insure Contractor compliance with Project requirements. Activities
under this task will include attendance at the Pre-Construction Meeting and may include
attendance at Project Progress Meetings. Activities under this task may also include
response to Contractors and County’s requests for other additional information.
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Task 3: Review of Contractor Material Submittals

CLW will review Contractor material submittals for compliance with Contract
specifications. Activities under this task may include review of Contractor shop drawings

as well.

Task 4: Review of Contractor Requests for Payment

CLW will review Contractor requests for payment and make recommendations for
payment or pay request modifications as is appropriate. Activities under this task
include coordination with County inspectors to insure that billed quantities coincide with
installed quantities.

Task 5: On-site Inspection of Sub-Surface Site Conditions

CLW will provide on-site inspection of sub-surface site conditions revealed during
Construction Activities as requested by the County at critical locations throughout the
Project. In particular this inspection will be conducted at the area of utility and drainage
structure relocation where Water tank Wash crosses Russell Road.

SCHEDULE & FEES

Upon receipt of the Notice to Proceed and all requested information it is anticipated that
this scope of services will run concurrent with the Russell Road Paving Improvement
Construction Contract scheduled to be completed in February 2013.

Our Professional Fee Schedule for the tasks outlined in this Scope of Services is as
follows and will be billed on a Time and Materials basis:

Nlﬁft‘o(er Task Description Fee
1 Supplemental Design $2,500
2 Support for Construction Administration $9,760
3 Review of Contractor Material Submittals $2,740
4 Review of Contractor Material Submittals $1,880
5 On-site Inspection of Sub-Surface Site Conditions $3,120
Total Amount. ..... $20,000
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