SERVICE SCHEDULE 3

‘e aps CONDITIONS GOVERNING EXTENSIONS OF

ELECTRIC DISTRIBUTION LINES AND SERVICES

Provision of electric service from Arizona Public Service Company (Company) may require construction of
new facilities or the relocation and/or upgrade of existing facilities. Costs for construction depend on the applicant's
location, scope of project, load size, and load characteristics. Costs include, but are not limited to, project management,
coordination, engineering, design, surveys, permits, construction inspection, and support services. This schedule
establishes the terms and conditions under which Company will extend, relocate, and/or upgrade its facilities in order to
provide service.

All facility installations and/or upgrades shall be made in accordance with good utility construction practices,
as determined by Company, and are subject to the availability of adequate capacity, voltage and Company facilities at
the beginning point of an extension as determined by Company.

The following provisions govern the installation of overhead and underground electric distribution facilities to
applicants whose requirements are deemed by Company to be usual and reasonable in nature.

1. DEFINITIONS

1.1. APS Approved Electrical Distribution Contractor means an electrical contractor who is licensed in the
State of Arizona and properly qualified to install electric distribution facilities in accordance with Company
standards and good utility construction practices as determined by Company.

1.2. Conduit Only Design means the conduit layout design for the installation of underground Extension
Facilities that will be required when the Extension Facilities are to be installed at a later date.

1.3. Corporate Business and Industrial Development means a tract of land which has been divided into
contiguous lots in which a developer offers improved lots for sale and the purchaser of the lot is responsible
for construction of buildings for commercial and/or industrial use.

1.4. Doubtful Permanency means a customer who in the opinion of the Company is neither Permanent nor
Temporary. Service which, in the opinion of the Company, is for operations of a speculative character is
considered Doubtfully Permanent.

1.5. Economic Feasibility means a determination by Company that the estimated annual revenue based on
Company's then currently effective rate for delivery service (excluding taxes, regulatory assessment and
other adjustments) less the cost of service provides an adequate rate of return on the investment made by
Company to serve the applicant.

1.6. Execution Date means the date Company signs the agreement after the applicant has signed the agreement
and money has been collected by company.

1.7. Extension Facilities means the electrical facilities, including conductors, cables, transformers, and related
equipment installed solely to serve an individual applicant, or groups of applicants. For example, the
Extension Facilities to serve a Residential Subdivision would consist of the line extension required to
connect the subdivision to Company’s existing system, as well as Company’s electrical facilities
constructed within the subdivision which would include primary and service lines, and transformers.

1.8. High Rise and/or Mixed-Use Development means a building built with four or more floors (usually using
elevators for accessing floors) or any mixed use development that may consist of either residential or non-
residential use or both, such as a building where the first level is for commercial purposes and the upper
floors are residential.

1.9. Irrigation means water pumping service.
1.10. Line Extension Agreement means the contractual agreement between Company and applicant that defines
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1.12.

1.13.

1.14.

1.15.

1.16.

1.17.

1.18.

1.

1.

applicant payment requirements, terms of refund, scope of project, estimated costs, and construction
responsibilities for Company and the applicant. Line Extension Agreements may be assigned to applicants
successors in interest with Company approval, which approval shall not be unreasonably withheld.

. Master Planned Community Development means a development that consists of a number of separately

subdivided parcels for different Residential Subdivisions. The development may also incorporate a variety
of uses including multi-family, non-residential, and public use facilities.

Permanent means a customer who is a tenant or owner of a service location who applies for and receives
electric service, which, in the opinion of the Company, is of a permanent and established character. The use
of electricity may be continuous, intermittent, or seasonal in nature. Permanency at the service location may
be established by such things as city/county/state permits, a permanent water system, an approved
sewer/septic system, or other permanent structures.

Project-Specific Cost Estimate means cost estimates that are developed recognizing the unique
characteristics of large or special projects to which the Schedule of Charges is not applicable. A Project-
Specific Cost Estimate provided to an applicant is valid for a period of up to six (6) months from the date
the estimate is provided to the applicant.

Residential “Lot Sale” Development means a tract of land that has been divided into four (4) or more
contiguous lots in which a developer offers improved lots for sale and the purchaser of the lot is responsible
for construction of a residential home.

Residential Multi-Family Development means a development consisting of apartments, condominiums,
or townhouses.

Residential Single Family means a house, or a manufactured or mobile home Permanently affixed to a lot
or site.

Residential Subdivision means a tract of land which has been divided into four (4) or more contiguous lots
with an average size of one acre or less in which the developer is responsible for the construction of
residential homes or permanent manufactured or mobile home sites.

Schedule of Charges means the list of charges that is used to determine the applicant’s cost
responsibility for the Extension Facilities. An applicant requesting an extension will be provided a sketch
showing the Extension Facilities and an itemized cost quote based on the Schedule of Charges or other
applicable details. When the Schedule of Charges is not applicable, charges for Extension Facilities shall
be determined by the Company based on Project-Specific Cost Estimates. The Schedule of Charges is
attached to this Service Schedule as Attachment 1. The Schedule of Charges will be reviewed and
updated from time to time by Company with the Arizona Corporation Commission.

The Schedule of Charges is not applicable for the following:

18.1. Extension Facilities requiring modifications, removal, relocations or conversions of existing
facilities in conjunction with a new extension or existing customer requested upgrade. The removal,
replacement, conversion, and new Extension Facilities charges will be determined by a combination
of Schedule of Charges and a Project-Specific Cost Estimate depending on the scope of the project
and may include residual value costs as computed in accordance with the method described in A.R.S
40-347.

18.2. Extension Facilities required for modifications, relocations or conversions of existing facilities not
in conjunction with a new extension or existing customer upgrade.
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1.18.3. Extension Facilities for General Service applicants with estimated demand loads of three (3)

megawatts or greater, or that require in aggregate 3,000 kVA of transformer capacity or greater.

1.18.4. Extension Facilities that require three phase transformer installations greater than the sizes noted in

the Schedule of Charges.

1.18.5. Extension Facilities required for High Rise and/or Mixed-Use Developments or Temporary service.

1.18.6. Extension Facilities involving spot networks, vault installations, primary metering, or specialized or

1.19.

additional equipment for enhanced reliability.

Temporary means premises or enterprises which are temporary in character, or where it is known

in advance that the Extension Facilities will be of limited duration.

2. RESIDENTIAL

2.1. SINGLE FAMILY HOMES

Extension Facilities will be installed to new Permanent residential applicants or groups of new Permanent
residential applicants under the following conditions:

2.1.1.

Free footage basis extensions are made under the following conditions:

2.1.1.1. The total footage of the Extension Facilities (primary, secondary, service) does not exceed 750

feet per applicant, or $10,000; or

2.1.1.2. The total cost of the Extension Facilities as determined by Company is less than $10,000 per

2.1.2.

2.1.3.

2.14.

2.1.7.

2.1.8.

applicant.

All additional construction costs over $10,000 per applicant will be paid by applicant(s) as a non-
refundable contribution in aid of construction.

Applicants who combine to form a group may also combine their allowance as specified in Sections
2.1.1.1and 2.1.1.2,

The cost of extending service to applicant will be determined in accordance with the Schedule of
Charges or combination of Schedule of Charges and a Project-Specific Cost Estimate depending on the
scope of the project which shall exclude the cost of the transformer(s). Construction costs in excess of
the allowances as described in 2.1.1.1 and 2.1.1.2 shall be paid by the applicant prior to the Company
installing facilities. Payment is due at the time the Line Extension Agreement is signed by the applicant.

. The applicant(s) signs a Line Extension Agreement.

. The site plan has been approved and recorded in the county having jurisdiction.

The footage allowance of 750 feet and cap of $10,000 shall be reviewed from time to time with the
Arizona Corporation Commission.

Examples of the application of 2.1.1 and 2.1.2 can be found in Attachment 2 — Free Footage Illustrative
Example.
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2.2. RESIDENTIAL SUBDIVISION DEVELOPMENTS

Extension Facilities will be installed to Residential Subdivision developments of four (4) or more homes in
advance of application for service by Permanent customers under the following conditions:

2.2.1. The applicant(s) signs a Line Extension Agreement.
2.2.2. The subdivision development plat has been approved and recorded in the county having jurisdiction.

2.2.3. The cost of extending service to applicant will be determined in accordance with the Schedule of
Charges or combination of Schedule of Charges and a Project-Specific Cost Estimate depending on the
scope of the project.

2.2.4. A signed Line Extension Agreement and advance payment of all project costs are required prior to the
start of construction by the Company. Payment is due at the time the Line Extension Agreement is
signed by the applicant.

2.2.4.1. A portion of the project cost shall be designated as a refundable advance and will be eligible for
refund based on the “per lot” allowance provisions of Section 2.2.5 and in accordance with
Section 5.

2.2.4.2. In lieu of a cash payment for the refundable advance amount, the Company shall reserve the right
to accept an alternative financial instrument, such as a Letter of Credit or Surety Bond based on
the financial condition, or organizational structure of developer.

2.2.4.3. That portion of the project cost in excess of the refundable advance shall be non-refundable in
addition to any other non-standard construction charges such as street lights,

2.2.5. The refundable advance will be eligible for refund based on a “per lot” allowance of $3,500 for each
Permanently connected residential customer over a five (5) year period. Refunds of refundable
advances shall be governed by Section 5. The refund eligibility period shall be five (5) years which will
start three (3) months from the date Company executes the Line Extension Agreement with the
applicant. A review of the project will be conducted annually to determine subdivision buildout, and if
the qualifications have been met for any refunds.

2.2.6. Examples of the application of 2.2.4 can be found in Attachment 3 — Residential Subdivision
INlustrative Example.

2.3. RESIDENTIAL “LOT SALE” DEVELOPMENTS

Extension Facilities will be installed to residential “lot sale” developments in advance of application for
service by Permanent applicants under the following conditions:

2.3.1. The applicant(s) signs a Line Extension Agreement.
2.3.2. The development plat has been approved and recorded in the county having jurisdiction.

2.3.3. The cost of extending service to applicant will be determined in accordance with the Schedule of
Charges or combination of Schedule of Charges and a Project-Specific Cost Estimate depending on the
scope of the project. A signed Line Extension Agreement and advance payment of all project costs are
required prior to the start of Company construction. Payment is due at the time the Line Extension
Agreement is signed by the applicant.

ARIZONA PUBLIC SERVICE COMPANY A.C.C. No. 5801
Phoenix, Arizona Canceling A.C.C. No. 5766
Filed by: David J. Rumolo Service Schedule 3
Title: Manager, Regulation and Pricing Revision No. 12
Original Effective Date: January 31, 1954 Effective: July 1,2012

Page 4 of 18



SERVICE SCHEDULE 3

‘J aps CONDITIONS GOVERNING EXTENSIONS OF

ELECTRIC DISTRIBUTION LINES AND SERVICES

2.3.4. The applicant shall pay the total project estimated cost as a non-refundable contribution in aid of
construction in addition to costs for street lights and other non-standard construction charges.

2.3.5. Company will provide a “Conduit Only Design” provided applicant makes a payment in the amount
equal to the estimated cost of the preparation of the design, in addition to the costs for any materials,
field survey and inspections that may be required.

2.3.6. Extension Facilities will be installed to individual applicants in accordance with provisions listed in
Section 2.1.

2.4. MASTER PLANNED COMMUNITY DEVELOPMENTS

Extension Facilities will be installed to Master Planned Community Developments in advance of
application for service by Permanent applicants under the following conditions:

2.4.1. The applicant(s) signs a Line Extension Agreement.

2.4.2. The site development plan has been approved and recorded in the county having jurisdiction.

2.4.3. The cost of extending service to applicant will be determined by a Project-Specific Cost Estimate based
on the scope of the project. A signed Line Extension Agreement and advance payment of all project
costs are required prior to the start of Company construction. Payment is due at the time the Line

Extension Agreement is signed by the applicant.

2.4.4. The applicant shall pay the total project estimated cost as a non-refundable contribution in aid of
construction in addition to costs for street lights and other non-standard construction charges.

2.4.5. Extension Facilities will be installed to each subdivided tract within the planned development in
accordance with the applicable sections of this Service Schedule 3.

2.5. RESIDENTIAL MULTI-FAMILY DEVELOPMENTS

Extension Facilities will be installed to Residential Multi-Family Developments in advance of application
for service by Permanent customers under the following conditions:

2.5.1. The applicant signs a Line Extension Agreement.
2.5.2. The site development plan has been approved and recorded in the county having jurisdiction.

2.5.3. The cost of extending service to applicant will be determined in accordance with the Schedule of
Charges or combination of Schedule of Charges and a Project-Specific Cost estimate depending on the
scope of the project.

2.5.4. A signed Line Extension Agreement and advance payment of all project costs are required prior to the
start of Company construction. Payment is due at the time the Line Extension Agreement is signed by
the applicant.

2.5.4.1. A portion of the project cost shall be designated as a refundable advance and will be eligible for
refund based on the “per unit” refundable allowance provisions of Section 2.5.4 and in
accordance with Section 5.
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2.5.4.2. In lieu of a cash payment for the refundable advance amount, the Company shall reserve the right
to accept an alternative financial instrument, such as a Letter of Credit or Surety Bond based on
the financial condition, or organizational structure of applicant.

2.5.4.3. That portion of the project cost in excess of the refundable advance shall be non-refundable in
addition to any other non-standard construction charges such as street lights etc.

2.5.5. The refundable advance will be eligible for refund based on a “per unit” allowance of $1,000 for each
new meter installed over a five (5) year period. Refunds of refundable advances shall be governed by
Section 5. The refund eligibility period shall be five (5) years which will start three (3) months from the
date Company executes the Line Extension Agreement. A review of the project will be conducted
annually to determine buildout and if the qualifications have been met for any refunds.

3. GENERAL SERVICE INCLUDING IRRIGATION

3.1. GENERAL PROVISIONS

3.1.1. Extension Facilities that do not meet the requirements under Section 2 Residential will be considered
General Service and will be installed to all applicants who meet the qualifications under Sections 3 and
4 of this Service Schedule 3.

3.1.2. The project costs for General Service Extension Facilities installations will be determined in accordance
with the Schedule of Charges or combination of Schedule of Charges and a Project-Specific Cost
Estimate depending on the scope of the project. A signed Line Extension Agreement and any required
payment as determined by an Economic Feasibility analysis are required prior to the start of Company
construction. Payment is due at the time the Line Extension Agreement is signed by the applicant. The
site development plan for the project for which the Line Extension has been requested must be
approved and recorded in the county having jurisdiction prior to signing the Line Extension Agreement.

3.1.3. The cost for Extension Facilities installed for applicants with estimated demand loads of less than three
(3) megawatts or less than 3,000 kVA of transformer capacity, will be determined in accordance with
the Schedule of Charges or combination of Schedule of Charges and a Project-Specific Cost Estimate
depending on the scope of the project. A signed Line Extension Agreement and any required payment
as determined by an Economic Feasibility analysis are required prior to the start of Company
construction. Payment is due at the time the Line Extension Agreement is signed by the applicant.

3.1.4. The cost for Extension Facilities installed for applicants with projected loads of three (3) megawatts or
greater, requiring transformer capacity of 3,000 kVA and greater, special requests involving primary
metering, or specialized/additional equipment for enhanced reliability shall be determined by the
Company based on Project-Specific Cost Estimates. A signed Line Extension Agreement and any
required payment as determined by an Economic Feasibility analysis are required prior to the start of
Company construction. Payment is due at the time the Line Extension Agreement is signed by the
applicant.

3.1.5. Economic Feasibility analysis for General Service applicants:

3.1.5.1. Economic Feasibility for projects where the applicant’s Extension Facilities cost (excluding non-
refundable applicant contributions such as street lights and other non-standard construction
charges) is $25,000 or less shall be established where the estimated annual revenue based on
Company’s then currently effective rate for delivery service (excluding taxes, regulatory
assessment and other adjustments) multiplied by six (6) is equal to or greater than the cost of the
applicant’s Extension Facilities.
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3.1.5.2.

3.1.5.3.

3.1.54.

Economic Feasibility for projects where the applicant’s Extension Facilities cost (excluding non-
refundable applicant contributions such as street lights and other non-standard construction
charges) is greater than $25,000 shall be established where the estimated annual revenue based
on Company's then currently effective rate for delivery service (excluding taxes, regulatory
assessment and other adjustments), less the cost of service, provides an adequate rate of return on
the investment made by Company to serve the applicant.

Applicants whose Extension Facilities are installed on the basis of an Economic Feasibility
analysis which determines that the estimated installation cost of the Extension Facilities is not
supported by the applicant's estimated delivery service revenue may be required to advance
sufficient funds to make installation of the Extension Facilities economically feasible. Company
reserves the right to collect a full advance from the applicant based on the project scope, location,
applicant's financial condition or organizational structure of the applicant.

Applicants whose Economic Feasibility analysis results in the requirement for a payment in
advance of construction may be eligible for a refund of such advance over the term of the Line
Extension Agreement's five-year period if the actual annual delivery service revenue for the
applicant's project exceeds the estimated delivery service revenue used in the Economic
Feasibility analysis.

The Economic Feasibility analysis for the Extension Facilities will be reviewed at the end of the
third and fifth year of the Line Extension Agreement based on actual delivery service revenue for
the preceding year and to the degree that actual revenue supports the Extension Facilities cost, all
or a portion of the applicant's construction advance may be refunded. In no case will refunds
exceed the unrefunded balance of the applicant's advance.

Any unrefunded balance remaining five years from the date of the Company's executed Line
Extension Agreement shall become a non-refundable contribution in aid of construction.

Company may include a capacity factor component, as determined by Company, to the
Economic Feasibility Analysis for applicants that request excess or redundant system capacity.

3.2. HIGH RISE AND/OR MIXED-USE DEVEL.OPMENTS

Extension Facilities will be installed to High Rise and/or Mixed-Use Developments in advance of
application for service by Permanent applicants under the following conditions:

3.2.1. The residential units are privately owned and either individually metered or master metered in
accordance with Section 7.10.

3.2.2. Extension Facilities will be installed to designated points of delivery and it is the applicant’s
responsibility to provide and maintain the electrical facilities within the building.
3.2.3. The applicant signs a Line Extension Agreement.

3.2.4. The site development plan has been approved and recorded in the county or city having jurisdiction.

3.2.5. The charges for Extension Facilities will be determined based on a Project-Specific Cost Estimate, and
shall be paid by the applicant prior to Company installing facilities.

3.2.6. Prior to the ordering of specialized materials or equipment required to provide service applicant will be
required to make an advance payment to the Company for the estimated cost of the material or
equipment in accordance with Section 7.13 of this Service Schedule 3.
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3.2.7.

A signed Line Extension Agreement and any required advance payment are required prior to the start of
Company construction. Payment is due at the time the Line Extension Agreement is signed by the
applicant.

3.3. CORPORATE BUSINESS & INDUSTRIAL PARK DEVELOPMENTS

Extension Facilities will be made to Corporate Business and Industrial Park Developments in advance of
application for service by Permanent customer under the following conditions:

33.1
3.3.2.

3.3.3.

3.34.

3.3.5.

3.3.6.

3.3.7.

The applicant signs a Line Extension Agreement.
The site development plan has been approved and recorded in the county or city having jurisdiction.

The cost of installing Extension Facilities will be determined in accordance with the Schedule of
Charges or combination of Schedule of Charges and a project-specific cost estimate depending on the
scope of the project.

The applicant shall pay the total project estimated cost as a non-refundable contribution in aid of
construction in addition to costs for street lights and other non-standard construction charges.

Payment of all project costs is required prior to the start of Company construction. Payment is due at the
time the Line Extension Agreement is signed by the applicant.

Company will provide a “Conduit Only Design” provided applicant makes a payment in the amount
equal to the estimated cost of the preparation of the design, in addition to the costs for any materials,
field survey and inspections that may be required.

Extension Facilities will be installed to individual lots (at the request of an applicant) within the
Corporate Business and Industrial Park Development in accordance with the applicable sections of this
Service Schedule 3.

4. OTHER CONDITIONS

4.1. TEMPORARY APPLICANTS

4.1.1.

4.1.2.

Where Temporary Extension Facilities are required to provide service to the applicant, the applicant
shall make a non-refundable payment in advance of installation or construction equal to the cost of
installing and removing of the facilities required in providing Temporary service, less the salvage value
of such facilities. Charges will be determined by Company based on a Project-Specific Cost Estimate.
Payment is due at the time the Line Extension Agreement is signed by the applicant.

When use of the Temporary service is discontinued or service is terminated, Company may dismantle
and remove its facilities, and the materials and equipment provided by Company will remain Company

property.

4.2. DOUBTFUL PERMANENCY CUSTOMERS

When, in the opinion of Company, permanency of the applicant’s residence or operation is doubtful, the
applicant will be required to pay the total cost of the Extension Facilities. The cost of extending service to
applicant will be determined in accordance with the Schedule of Charges or combination of Schedule of
Charges and a Project-Specific Cost Estimate. The applicant shall pay the total project estimated cost as a
non-refundable contribution in aid of construction in addition to costs for street lights and other non-
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standard construction charges.

4.2.1. Payment of all project costs is required prior to the start of Company construction. Payment is due at the
time the Line Extension Agreement is signed by the applicant.

4.3. MUNICIPALITIES AND OTHER GOVERNMENTAL AGENCIES

Relocation of existing facilities and/or Extension Facility installations required to serve loads of
municipalities or other governmental agencies may be constructed prior to the receipt of a signed Line
Extension Agreement. However, this does not relieve the municipality or governmental agency of the
responsibility for payment of the Extension Facilities costs in accordance with the applicable sections of this
Service Schedule 3.

The effective date for projects enacted under this provision for purposes of Section 5 shall be the date the
municipality or agency provided written approval to the Company to proceed with construction.

5. REFUNDS

5.1. GENERAL REFUND CONDITIONS

5.1.1. No refund will be made to any applicant for an amount more than the un-refunded balance of the
applicant’s refundable advance.

5.1.2. Company reserves the right to withhold refunds to any applicant who is delinquent on any account,
agreement, or invoice, including the payment of electric service, and may apply these refund amounts to
past due bills.

5.1.3. The refund eligibility period shall be five (5) years from the date Company executes the Line Extension
Agreement with the applicant. Any un-refunded advance balance shall become a non-refundable
contribution in aid of construction five (5) years from the Execution Date of the agreement.

5.1.4. Refunds will be mailed to the applicant of record noted on the executed agreement no later than 60-days
from the annual review date.

6. UNDERGROUND CONSTRUCTION

6.1. GENERAL UNDERGROUND CONSTRUCTION POLICY

With respect to all underground installations pursuant to a Line Extension Agreement, Company will install
underground facilities only if all of the following conditions are met:

6.1.1. The Extension Facilities meet all requirements as specified in Sections 1, 2, 3, or 4 of this Service
Schedule 3.

6.1.2. The applicant provides all earth-work including, but not limited to, trenching, boring or punching,
backfill, compaction, and surface restoration in accordance with Company specifications, and signs a
trench agreement.

6.1.3. The applicant provides installation of equipment pads, pull-boxes, manholes, conduits, and
appurtenances as required and in accordance with Company specifications.

6.1.4. In lieu of applicant providing these services and equipment, the applicant may pay
Company to provide these services and equipment as a non-refundable contribution in aid of
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construction. The payment will equal the cost of such work plus any administrative or inspection fees
incurred by Company. Applicants electing this option will be required to sign an agreement
indemnifying and holding Company harmless against claims, liabilities, losses or damage (Claims)
asserted by a person or entity other than Company’s contractors, which Claims arise out of the
trenching and conduit placement, provided the Claims are not attributable to the Company’s gross
negligence or intentional misconduct.

7. GENERAL CONDITIONS

7.1.

VOLTAGE

7.1.1. All Extension Facility installations will be designed and constructed for operation at standard voltages

used by Company in the area in which the Extension Facilities are located. At the request of applicant,
Company may, at its option, deliver service for special applications of non-standard or higher voltages
with prior approval from Company’s Engineering Department. Applicant will be required to pay the
costs of any required studies as a non-refundable payment.

7.1.2. Extension Facilities installed at higher voltages will be limited to serving an applicant operating as one

integral unit under the same name and as part of the same business on adjacent and contiguous sites not
separated by private property owned by another party or separated by public property or public right—
of- way.

7.2. POINT OF DELIVERY

7.3.

7.4.

7.2.1. For overhead service, the point of delivery shall be where Company's service conductors terminate at

the applicant's weatherhead or bus riser.

7.2.2. For underground service, the point of delivery shall be where Company's service conductors

terminate in the applicant's or development’s service equipment. The applicant shall furnish, install
and maintain any risers, raceways and/or termination cabinets necessary for the installation of
Company's underground service conductors.

7.2.3. For special applications where service is provided at voltages higher than the standard voltages

specified in the APS Electric Service Requirements Manual, Company and applicant shall mutually
agree upon the designated point of delivery.

EASEMENTS

All suitable easements or rights-of-way required by Company for any portion of the extension which is
either on premises owned, leased or otherwise controlled by the applicant or other property required for the
Extension Facilities, shall be provided to the Company in Company's name by the applicant without cost to
or condemnation by Company prior to commencement of Company’s construction of Extension Facilities.
All easements or rights-of-way obtained on behalf of Company shall contain such terms and conditions as
are acceptable to Company.

GRADE MODIFICATIONS

If after construction of Extension Facilities, the final grade of the property established by the applicant is
changed in such a way as to require relocation of Company facilities, or the applicant's actions or those of
his contractor results in damage to such facilities, the cost of replacement, relocation and/or resulting repairs
shall be borne by applicant as a non-refundable contribution in aid of construction.

ARIZONA PUBLIC SERVICE COMPANY A.C.C. No. 5801
Phoenix, Arizona Canceling A.C.C. No. 5766
Filed by: David J. Rumolo Service Schedule 3
Title: Manager, Regulation and Pricing Revision No. 12
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SERVICE SCHEDULE 3

‘e aps CONDITIONS GOVERNING EXTENSIONS OF

ELECTRIC DISTRIBUTION LINES AND SERVICES

7.5.

7.6.

1.7.

7.8.

7.9.

OWNERSHIP

Except for applicant owned facilities, all Extension Facilities installed in accordance with this Service
Schedule 3 will be owned, operated, and maintained by Company.

MEASUREMENT AND LOCATION

7.6.1. Measurement must be along the proposed route of construction.
7.6.2. Construction will be on public streets, roadways, highways, or easements acceptable to Company.

7.6.3. The Extension Facilities must be a branch from, the continuation of, or an addition to, Company's

existing distribution facilities.

UNUSUAL CIRCUMSTANCES

In unusual circumstances as determined by Company, when the application and provisions of this Service
Schedule 3 appear impractical, or in case of extension of lines to be operated on voltages other than
specified in the applicable rate schedule, or when applicant's estimated demand load will exceed 3,000 kW,
Company may make a special study of the conditions to determine the basis on which service may be
provided. Additionally, Company may require special contract arrangements as provided for in the
Company's Service Schedule 1, Terms and Conditions for Standard Offer and Direct Access Service.

ABNORMAL LOADS

Company, at its option, may install Extension Facilities to serve certain abnormal loads (such as:
transformer type welders, x-ray machines, wind machines, excess capacity for test purposes and loads of
unusual characteristics) and the costs of any distribution system modifications or enhancements required to
serve the applicant will be included in the payment described in previous sections of this Service Schedule
3.

UPGRADES, RELOCATIONS AND/OR CONVERSIONS

7.9.1. Company will upgrade, relocate or convert from overhead to underground its facilities for the

applicant's convenience or aesthetics. The cost of upgrades, relocations or conversions not in
conjunction with a new extension or existing customer upgrade will be determined by a Project-
Specific Cost Estimate and may include residual value costs as computed in accordance with the
method described in A.R.S Section 40-347.

7.9.2. When the relocation of Company facilities involves “prior rights” conditions, the applicant will be

required to make payment equal to the estimated cost of relocation as determined by a Project-Specific
Cost Estimate. In addition applicant shall be required to provide similar “rights” for the relocated
facilities.

7.10. MASTER METERING

7.10.1. Mobile Home Parks

Company shall refuse service to all new construction and/or expansion of existing Permanent
residential mobile home parks unless the construction and/or expansion are individually metered

by Company.
ARIZONA PUBLIC SERVICE COMPANY A.C.C. No. 5801
Phoenix, Arizona Canceling A.C.C. No. 5766
Filed by: David J. Rumolo Service Schedule 3
Title: Manager, Regulation and Pricing Revision No. 12
Original Effective Date: January 31, 1954 Effective: July 1,2012

Page 11 0of 18



SERVICE SCHEDULE 3

‘J aps CONDITIONS GOVERNING EXTENSIONS OF

ELECTRIC DISTRIBUTION LINES AND SERVICES

7.10.2. Residential Apartment Complexes, Condominiums

Company shall refuse service to all new construction of apartment complexes and condominiums
which are master metered unless the builder or developer can demonstrate that the installation
meets the provisions of R14-2-205 of the Arizona Corporation Commission’s Rules and
Regulations or the requirements discussed in 7.10.3 below. This section is not applicable to Senior
Care/Nursing Centers registered with the State of Arizona with independent living units which
provide packaged services such as housing, food, and nursing care.

7.10.3. Multi-Unit High Rise Residential Developments

7.10.3.1.

7.10.3.2.

7.10.3.3.

7.10.3.4.

Company will allow master metering for high rise residential units where the residential
units are privately owned provided the building will be served by a centralized heating,
ventilation and/or air conditioning system, and each residential unit shall be individually
sub-metered and responsible for energy consumption of that unit.

Sub-metering shall be provided and maintained by the builder or homeowners association.

Responsibility and methodology for determining each unit’s energy billing shall be clearly
specified in the original bylaws of the homeowners association, a copy of which must be
provided to Company prior to Company installing Extension Facilities.

Company will convert its facilities from a master metered system to a Permanent individually
metered system at the applicant's request provided the applicant makes a non-refundable
contribution in aid of construction equal to the residual value plus the removal costs less
salvage of the master meter facilities to be removed. The new facilities to serve the individual
meters will be extended on the basis specified in Section 1 of this Service Schedule 3.
Applicant is responsible for all costs related to the installation of new service entrance
equipment.

7.11. CHANGE IN APPLICANT'S SERVICE REQUIREMENTS

Company will rebuild, modify, or upgrade its existing facilities to meet the applicant's added load or change
in service requirements on the basis specified in Section 2, 3, or 4. Charges for such changes will be in
accordance with the Schedule of Charges and/or a Project-Specific Cost Estimate determined by the
Company based on project-specific requirements.

ARIZONA PUBLIC SERVICE COMPANY A.C.C. No. 5801

Phoenix, Arizona
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SERVICE SCHEDULE 3

“) aps CONDITIONS GOVERNING EXTENSIONS OF

ELECTRIC DISTRIBUTION LINES AND SERVICES

7.12.

7.13.

7.14.

STUDY AND DESIGN AGREEMENT

Any applicant requesting Company to prepare special studies or detailed plans, specifications, or cost
estimates will be required to make a payment to Company in an amount equal to the estimated cost of
preparation. When the applicant authorizes Company to proceed with construction of the Extension
Facilities, the payment will be credited to the cost of the Extension Facilities otherwise the payment shall be
non-refundable. Company will prepare, without charge, a preliminary sketch and rough estimate of the cost
to be paid by the applicant upon request.

MATERIAL ORDER AGREEMENT

Any applicant requesting Company to enter into a Line Extension Agreement, or relocation agreement
which requires either large quantities of material or material and equipment which the Company does not
keep in stock will be required to make a payment to Company prior to the material being ordered in an
amount equal to the material/equipment’s estimated cost. When the applicant authorizes Company to
proceed with construction of the extension, the payment will be credited to the cost of the extension;
otherwise the payment shall be non-refundable.

INTEREST

All refundable advances made by the applicant to the Company shall be non-interest bearing.

7.15. APPLICANT CONSTRUCTION OF COMPANY DISTRIBUTION FACILITIES

7.15.1.  Applicant may provide construction related labor only services associated with the installation of

new distribution line facilities (21 kV and below) to serve the applicant's new or added load provided
the applicant receives written approval from Company prior to performing any such services and
uses electrical contractors who are qualified and licensed in the State of Arizona to construct such
facilities and designated as an APS Approved Electrical Distribution Contractor.

This option is not available for the following:
7.15.1.1. Replacement, modifications, upgrades, relocation, or conversions of existing systems.

7.15.1.2. Where all or a portion of the distribution line facilities are to be constructed on or installed on
existing distribution line or transmission lines.

7.15.2.  All construction services provided by the applicant shall be subject to inspection by a duly authorized

Company representative and shall comply with Company designs, construction standards, and other
requirements which may be in effect at the time of construction. Any work found to be substandard
in the sole opinion of the Company must be corrected by applicant prior to energization by
Company.

7.15.3. Applicant shall reimburse Company for all inspection and project coordination costs as a non-

refundable contribution in aid of construction. Estimated costs for inspection and project
coordination will be identified in the construction agreement executed by Company and applicant.

7.15.4.  Costs for Extension Facilities for applicants who provide construction of Company distribution

facilities shall be based on a Project-Specific Cost Estimate.

ARIZONA PUBLIC SERVICE COMPANY A.C.C. No. 5801
Phoenix, Arizona Canceling A.C.C. No. 5766
Filed by: David J. Rumolo Service Schedule 3
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‘Q aps CONDITIONS GOVERNING EXTENSIONS OF

ELECTRIC DISTRIBUTION LINES AND SERVICES

7.15.5. A signed agreement and advance payment of all project costs are required prior to the start of

applicant construction. Payment is due at the time the agreement is signed by the applicant.

7.15.6. For applicants that are not served by the terms in Section 3 of this document, Company shall provide

a Project-Specific Cost Estimate. Applicants may submit an invoice detailing costs of Extension
Facilities and apply any allowance provided in Section 2 to these costs. At no point shall these costs
exceed the Company’s Project-Specific Cost Estimate.

7.15.7. Applicants served by the terms in Section 3 of this document shall be subject to the rules set forth in

7.16.

7.17.

Sections 3 and 5.

SETTLEMENT OF DISPUTES

Any dispute between the applicant or prospective applicant and Company regarding the interpretation of
these "Conditions Governing Extensions of Electric Distribution Lines and Services" may, by either party,
be referred to the Arizona Corporation Commission or a designated representative or employee thereof for
determination.

LINE EXTENSION AGREEMENTS

All facility installations or equipment upgrades requiring payment by an applicant shall be in writing and
signed by both the applicant and Company.

7.18. ADDITIONAL PRIMARY FEED OR SPECIALIZED EQUIPMENT

7.19.

When specifically requested by an applicant to provide an alternate primary feed or specialized equipment
(excluding transformation), Company will perform a special study to determine the feasibility of the
request. The applicant will be required to pay for the cost of the additional feed requested as a non-
refundable contribution in aid of construction. Installation cost will be based on a Project-Specific Cost
Estimate. Payment for the installation of Extension Facilities is due at the time the Line Extension
Agreement is signed by the applicant.

GRANDFATHERING

An applicant that has entered into a Line Extension Agreement with the Company under a previous revision
of this Service Schedule 3 may at applicant’s request cancel the agreement, provided the Company has not
installed any facilities pursuant to the agreement, and provided that applicant reimburses Company for the
costs and expenses it has incurred to date, as a non-refundable contribution in aid of construction. The
applicant may then enter into a new Line Extension Agreement with the Company under this revision of
Service Schedule 3.

ARIZONA PUBLIC SERVICE COMPANY A.C.C. No. 5801
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CONDITIONS GOVERNING EXTENSIONS OF
ELECTRIC DISTRIBUTION LINES AND SERVICES

SERVICE SCHEDULE 3

aps

Attachment 1
Schedule of Charges — Single Phase
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CONDITIONS GOVERNING EXTENSIONS OF
ELECTRIC DISTRIBUTION LINES AND SERVICES

SERVICE SCHEDULE 3
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Attachment 1
Schedule of Charges — Three Phase

"P3PNIdUI LON 8j0d "S8LI0SS3208 pue 8jod UMOp alim S3pNjaul :3Ul] SN 8y} 0} aUll HO a4} Wiy S| UORISUBT] (g
“sabejooy Jeau) Aq pajejnafes aq o} sabejooy iy (£
'S19§ JO 13quInu 8y} 10} ssafplelial SIS 0} JOWIOSUEY WOl 96E100) Jesul| UO PaSE] SIB SIDIAISS o) sableyn (9
'$10}2npuo3 [ojleled s) synoud Z aseyd ¢ dn Bupjew sajqeo ¢ si abejoo) Hnous Aewd on (s

"S10JoNpU0D G6/ '8 L2 BUIPN|OU ‘aAcge pue O/g 4o} S| 100} Jad JS0D JOPaa) PEaLIang (i
"sdWe 000'¢ JO WNWIXeW pauiquiod e o} pajwl| ‘ezis SIS jsaleau ay) o} dn papunol ‘sdwe u| az1s SIS Yoes Jo [ejo}

PaUIqUIoT 8y} Woy pauluLs)ap 39 [|Im }S09 JaWI0jSUBY) aY) PUE SIS Yoea AQ pauluLIslap Sq [|iM }S02 90Kuss ay) LJauLiojsuel) aseyd 831y} 8o Jo Ino sa1Ias 3|dRnpy Jo4 (£
pabueya sujuLalap 0} paWWINS 3q [iM YN0 Yoes 1oy 8Bejoo) JEsul] JNID Y} Ul BIIASP XaU 34} 0} 3INOS Sy} Je uoyeuILIa) WOy pauluLIBiap eq [m sableyd Jooy Jad 1509 (Z
“Sjewiis9 Jso2 oyjoads Josfoid e Aq pauluusiep aq s sabiey? Jo sjnpayog ay) 10} Ayifenb jou op jey; sai

o4 uolsuag (|

98°6E1L$ 8vL'75$ VAN000Z duwy ooot 98°6ELS ziT'Les VAY000L dwy goog
2 [Z X [&3c] VMI0051 dwy goot 2L'801% €E2'82$ VANOSL duwy 000t
i zT'e68 vir'Tys VANDOSE dwy 005z ZL'80LS £€2'928 VANOSL dwy gosz
S129% 621428 VAN000} dwy 000z S1°79$ ev'Tes YAN00S dwy 0007
512798 621428 VAN0001 dwy gos) | $1°298 TEP'TTS YAN00S dwy gos)
19'9p$ Z6E'SZ$ YANOSL dwy goz| 10°1e$ oLL'sLs VAN00E dwy ooz}
L0°LES 615'6L% YANO0S dwy goot 10°1E$ ZZ0'sLS YAINSZZ dwy gopl aseyd ealylL
L0°LES 615'6LS VAN00S dwy 008 10'Le$ Z20'shS VANSZZ duwiy 008 aNNOY9H3IANN
99°7L$ 6£5°LLS YAN00E duwy 909 ] y5'5L$ 91E'el$ VANOSE dwy 909
99°7L8 vo8'yis YANSZZ dwy gov | 99718 wwL'LLS VANSZLL dwy ooy
99°TL$ ELZ'TLS VANOSL dwy goy 5 = =
£€'98 z98°'L1L$ VAISZHE dwy goZ £6'9% ovL'LLS VANS'ZLL dwy g0z
3 JesUITY M BDIAIOS | SHOA 0BY/LLZ 92|S JOWIO SURI] oziss3s [N | 3 JeRujYad M edjAleS SHOA #0Z/0Z1 9Z|§ JowlojsuRl] 92i§ SIS
| junoui ped punoJbiepup
= = r
SL6LY 200'vz$ VANLSL-E dwy oog 10°LE$ §28'sL$ VAXSL-€ dwy 0ooLi008
SL6LS SP6'8LS VAN0OL-E dwy 008 SL'6L$ BZL'ZIS YANOS-€ duwy 009
1968 re'sie YAASLE duy gov 19'6$ ’ZL'7S VANOS-€ duwy oov
: ] = I7ss 921748 VAY0S€ dury 00z 8sSeUd alyy
s “Lp'ss SIZELS VAN0SE dwy 00z 17's$ 6l6'6% VANSZTC duy ooz SAELEERT
34 JBAU|jadIM B3RS SHOA 08F/LLT 92|S JowlioysuBl] ozls 838 34 deau|/ed|m adnles SHOA R0Z/0Z1 27)S dawilojsumi] 2215 §38
pROYISAD
- D sk ££6'Z$ 984'2$ uonisuelj HN/HO|
. neleIsy] yoeg su) yoeg
8v9'9l$ L5218 888 16°LLS vZ'Izs
Iee0 Yoy ms Xoging (Lo/-¢} yo0d4 (10/1-¢) yo0q4 3004 j|n241 seUd 984yl
juno ped Ynoa) 49d 3s0n | jnoain aed 3son Jod 3500 ANVININdD
punoiBiepun peayIeAD
186'8$ 050°2$ 062'6$ 'S - LoL'ss uopisuell DN/HO
Ie3su) youg | youm (110 uopje|jeysu| yorg uope|iesu) yoeg i il X0
0L'v9s SE7ES 879'9LS €EO'VLS ¥91'9% 90°8¥$ 5018 SL5'cS €0'vZ$ veles B
oiae wnu“”.wu foo] e_hwwﬁ.h..“: 1B29) YoUMS (0s£-9) (os2-9) 10 ““mh..ww_o {osz-€) (0s2-¢) .o.m“m.n_-._...uu.__u 1004 JInau5 aseyd eeayl
}n2a1D Jad 3509 | j00d Ynauin Jed yson non ped oloyuen xed lind Jeod ys0n eloyuen xog ind Jad a.noo. 1ed3s03 ¥3Qq334
punoaBiepun peaylarp

sobiey9 Jo a|npaysg uoisua)xg aur ‘7| ASY ¢ 3NPaYIS SdV

A.C.C. No. 5801

Canceling A.C.C. No. 5766

ARIZONA PUBLIC SERVICE COMPANY

Phoenix, Arizona

Service Schedule 3

Filed by: David J. Rumolo

Revision No. 12
Effective: July 1,2012

Title: Manager, Regulation and Pricing
Original Effective Date: January 31, 1954

Page 16 of 18



SERVICE SCHEDULE 3
CONDITIONS GOVERNING EXTENSIONS OF
ELECTRIC DISTRIBUTION LINES AND SERVICES

2 aps

Examples to Section 2.1*
Free Footage Illustrative Example

Primary Service Total Customer
Footage Cost Footage Cost Footage Cost Pavment
[Scenario 1 500 $15.00 50 S 489 330 § 7.744.50 | 8 -
L APS $7,744.50** K Total 550' > Customer Payment SO
Primary Service Total Customer
Footage Cost Footage Cost Footage Cost Payment
[Scenario 2 620 $ 15.00 13§ S 489 755 $ 9960.15| 8 -
L APS $9,960.15** K'L Total 755' > Customer Payment $0
Primary Service Total Customer
Footage Cost Footage Cost Footage Cost Pavment
[Scenario 3 678 $ 15.00 50 S 489 725 $ 10,369.50 | § 369.50
Customer Payment
L Total 725
[ APS $10,000.00 K > $369.50
Primary Service Total Customer
Footage Cost Footage Cost Footage Cost Payvment
[Scenario 4 660 § 15.00 90 S 489 750 $ 10,340.10 | $ 340.10
Customer Payment
.00** {750
[ APS $10,000.00 ]< Total 750 > b
Primary Service Total Customer
Footage Cost Footage Cost Footage Cost Payment
[Scenario 5 700 $ 15.00 100 S 489 800 $ 10,989.00 | § 989.00
Customer Payment
>3 Total 800"
( APS $10,000.00 ]< > $989.00
*Scenarios do not reflect all components required for a complete project.
** APS portion does not include cost of transformer.
A.C.C. No. 5801
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Attachment 3
Residential Subdivision Illustrative Example
Scenario 1
Number of Planned Homes 100
Estimated Construction Cost] $ 350,000
Total Potential Refundable Allowance] $ 350,000
Non-Refundable Contribution| $ -
Number of Homes Completed 100
Credited Allowance] $ 350,000
Potential Remaining Allowance] $ -
Scenario 2
Number of Planned Homes| 100

Estimated Construction Cost] $ 400,000
Total Potential Refundable Allowance] $ 350,000
Non-Refundable Contribution}] § 50,000
Number of Homes Complete 100
Credited Allowance] $ 350,000

Potential Remaining Allowance] $ -

Scenario 3

Number of Planned Homes| 100
Estimated Construction Cost] $ 350,000
Total Potential Refundable Allowance] $ 350,000

Non-Refundable Contribution| $ -
Number of Homes Completed 45
Credited Allowance] $§ 157,500
Potential Remaining Allowance] $ 192.500

Scenario 4
Number of Planned Homes 100
Estimated Construction Cost] $ 400,000
Total Potential Refundable Allowance] $ 350,000
Non-Refundable Contribution] $ 50,000
Number of Homes Complete 45
Credited Allowance] § 157,500
Potential Remaining Allowance] $ 192,500

ARIZONA PUBLIC SERVICE COMPANY A.C.C. No. 5801
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