Customer Purchase Agreement

Account Manager:	Greg Smith	**PSR:**	Billy Masters
		DBS Agreement #:	
Customer #:	0039225	**Date:**	3/14/2013
Customer Name:	GILA COUNTY EQUIP PURCHASE		
Contact:	STEVE STRATTON	**Contact Phone:**	928-812-0173
Address:	1400 E ASH STREET		
City\State\ZIP:	GLOBE AZ 85501-1483		
Phone:	928-468-2801		
Invoicing Customer:	GILA COUNTY EQUIP PURCHASE - 0039225G	**PO #:**	TBA
Terms:	On Account - Customer PO		

Special Payment Instructions:

Please include the following information with your payment or wire:
Invoicing Customer:GILA COUNTY EQUIP PURCHASE
Customer Number: 0039225
Agreement Number:
Serial Number(s): R9P00120

Delivery Location:	YARD		
City\State:	SHOW LOW, AZ	**F.O.B:**	EMPIRE
Job Site Location:	STAR VALLEY, AZ		
Bond #:		**Cust. Required Delivery Date:**	**3/14/2013**
Freight:	Freight will be provided by ETCO and paid for by: Empire		

Equipment

Serial Number	Year	Model	ID #	Inv	Make	Description	Sell Price
R9P00120	2013	12M2	E120481		CAT	MOTOR GRADER, AWD 5 YR / 5000 HR PREMIER WARRANTY 12 Months Of Travel Time And Mileage	$298,122.00

Trade-Ins

Year	Make	Model	Serial Number	Rcvd	ID Num	Description	Trade Value	Lien Amount	Net Trade-In
1975	CAT	140G	75V00602	☐		MOTOR GRADER	$35,000.00	$0.00	$35,000.00
1987	CAT	14G	96U07091	☐		MOTOR GRADER	$76,000.00	$0.00	$76,000.00

Notes

THE DOWN PAYMENT OF $120,000.00 AND THE TWO TRADE MACHINES (140G AND 14G) WILL BE DUE UPON DELIVERY OF THE NEW MACHINE - THE BALANCE OF $83,682.30 WILL BE DUE BY 8/01/2013

Sub Total:	**$298,122.00**
Trade In Value:	($111,000.00)
State/County Sales Tax (Navajo 7.10%):	$13,285.66
City Sales Tax (Mesa 1.75%):	$3,274.64
Down:	($120,000.00)
Balance Due:	**$83,682.30**

Customer Purchase Agreement

Signatures:

Customer	Date	EMPIRE	Date 3/28/13

This document signifies the customer's intent to purchase the equipment listed. The sale by EMPIRE is subject to credit approval and acceptance by sales manager or other company officer. Should the deal be terminated for any reason, the customer agrees to pay parts and labor costs incurred to customize equipment per customer's specifications.