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Job Order Contract

www.eziqc.com

Statewide JOC Contract

 

Copper Administration Interior, Exterior ImprovementsJob Order Title:

Job Order Number: 

Contract Number:

Date:

ADSPO11-013788-ez

16-GilaCounty-0002.00

December 23, 2015

The Copper Administration Building proposal by: Keith Burns Estimator/Project Manager o - 480-832-1777 

c - 480-466-1135 kburns@sdcranebuilders.com The Following Scope of Work has been put together 

using the Gila County Copper Admin Building plans dated 4/20/2015, the site plans prepared by EPS 

Group and dated December 8, 2015, the soils plan as prepared by Speedie and Associated, and also per 

job site visits and preconstruction progress meetings. The project will consist of SD Crane Builders 

repurposing the 12 modular trailers on the interior to fit the needs of the County as directed per the plans, 

specifications and direction per Gila County. Also included into this project is the site work that is shown 

per plan from the EPS Group, and the soils plan prepared by Speedie and Associates. At the Direction of 

Gila County we have included the demolition and installation of new windows at the existing. We have also 

included pricing to trench for site lighting to be provided by APS. We have also priced out the State 

approved fire alarm plans dated December 12, 2015. We have also included full supply and installation of 

fiber and data. The fiber installation will begin in the third floor of the County Courthouse. We have also 

included $100,000 owners contingency. Per Discussions with Bob Hickman Gila County will provide the 

construction and final cores for all of the doors on the project. Gila County will also provide traffic control as 

needed along Monroe Street. Exclusions: - Abatement - Hard dig - Hazardous materials testing/Abatement 

- Building permits and fees - Cost associated with general building inspections - Traffic control plan and 

/or plan fees - Any pad prep or dirt work not associated with any of the above mentioned scopes of work.

Detailed Scope:

Proposal Name:

Proposal Value:

Contractor:

Copper Administration Light Poles

Arizona - SD Crane Builders, Inc.

$4,264.65

01 - General Requirements: $814.88

26 - Electrical: $2,012.03

31 - Earthwork: $1,437.74

$4,264.65Proposal Total

This  proposal total represents the correct total for the proposal.  Any discrepancy between line totals, 

sub-totals and the proposal total is due to rounding of the line totals and sub-totals.

The Percent of NPP on this Proposal: 0.00%

 1.00
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Price Proposal Detail  - CSI

Job Order Contract

December 23, 2015

16-GilaCounty-0002.00

ADSPO11-013788-ez

Date:

Job Order Title:

Job Order Number: 

Contract Number:

Copper Administration Interior, Exterior Improvements

1.2075-Option 3 - Owner-Funded Projects Normal Working Hours, 1.0500-Option 3 - Non 

Pre-Priced

Adjustment Factor(s) Used:

Contractor:

Proposal Value:

Proposal Name: Copper Administration Light Poles

Arizona - SD Crane Builders, Inc.

$4,264.65

CSI Number Line TotalDescriptionUOMMod.Rec#

01 - General Requirements

01  22   16   00 0002 Reimbursable FeesNote: Reimbursable Fees will be paid to the contractor for 

the actual cost of all permits, without mark-up, for which a receipt or bill is 

received.  The Adjustment Factor applied to Reimbursable Fees will be 1.00.  

The labor cost involved in obtaining all permits is in the Adjustment Factor.  The 

base cost of the Reimbursable Fee is $1.00. The quantity used will adjust the 

base cost to the actual Reimbursable Fee (e.g. quantity of 125 = $125.00 

Reimbursable Fee).  If there are multiple Reimbursable Fees, each one shall be 

listed separately with a comment in the "note" block to identify the Reimbursable 

Fees (e.g. sidewalk closure, road cut, various permits, extended warrantee, 

expedited shipping costs, etc.).  A copy of each receipt shall be included with 

the Proposal.

1 $68.52EA

Installation =x x $68.52
FactorUnit PriceQuantity Total

 1.0500$1.00 65.26

User Note: Bond

01  22   16   00 0002 Reimbursable FeesNote: Reimbursable Fees will be paid to the contractor for 

the actual cost of all permits, without mark-up, for which a receipt or bill is 

received.  The Adjustment Factor applied to Reimbursable Fees will be 1.00.  

The labor cost involved in obtaining all permits is in the Adjustment Factor.  The 

base cost of the Reimbursable Fee is $1.00. The quantity used will adjust the 

base cost to the actual Reimbursable Fee (e.g. quantity of 125 = $125.00 

Reimbursable Fee).  If there are multiple Reimbursable Fees, each one shall be 

listed separately with a comment in the "note" block to identify the Reimbursable 

Fees (e.g. sidewalk closure, road cut, various permits, extended warrantee, 

expedited shipping costs, etc.).  A copy of each receipt shall be included with 

the Proposal.

2 $525.00EA

Installation =x x $525.00
FactorUnit PriceQuantity Total

 1.0500$1.00 500.00

User Note: Builders risk

01  22   16   00 0002 Reimbursable FeesNote: Reimbursable Fees will be paid to the contractor for 

the actual cost of all permits, without mark-up, for which a receipt or bill is 

received.  The Adjustment Factor applied to Reimbursable Fees will be 1.00.  

The labor cost involved in obtaining all permits is in the Adjustment Factor.  The 

base cost of the Reimbursable Fee is $1.00. The quantity used will adjust the 

base cost to the actual Reimbursable Fee (e.g. quantity of 125 = $125.00 

Reimbursable Fee).  If there are multiple Reimbursable Fees, each one shall be 

listed separately with a comment in the "note" block to identify the Reimbursable 

Fees (e.g. sidewalk closure, road cut, various permits, extended warrantee, 

expedited shipping costs, etc.).  A copy of each receipt shall be included with 

the Proposal.

3 $221.36EA

Installation =x x $221.36
FactorUnit PriceQuantity Total

 1.0500$1.00 210.82

User Note: Sales tax

Subtotal for 01 - General Requirements: $814.88

 2.00
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Job Order Number: 

Job Order Title:

Price Proposal Detail - CSI Continues..

CSI Number Line TotalDescriptionUOMMod.Rec#

26 - Electrical

26  05   19   00 0319 #8 AWG Cable - Type THHN-THWN 600 V Copper, Single Stranded, Placed In 

Conduit

4 $2,012.03MLF

Installation =x x $2,012.03
FactorUnit PriceQuantity Total

 1.2075$666.51 2.50

User Note: Wiring for the light poles.

Subtotal for 26 - Electrical: $2,012.03

31 - Earthwork

31  23   16   13 0018 Load Excess Material by Machine for Removal from Excavation for Trenching5 $15.21CY

Installation =x x $15.21
FactorUnit PriceQuantity Total

 1.2075$3.15 4.00

User Note: Removing the dirt after digging the light poles.

31  23   16   13 0018 For Quantities Up To 20 (Up To 15 M3), Add6 Mod $12.17CY

Installation =x x $12.17
FactorUnit PriceQuantity Total

 1.2075$2.52 4.00

User Note: Removing the dirt after digging the light poles.

31  23   16   13 0035 6" Wide, 36" Deep Trench, Medium Soil, Chain Trencher7 $1,014.30LF

Installation =x x $1,014.30
FactorUnit PriceQuantity Total

 1.2075$1.05 800.00

User Note: Trenching for light poles.

31  23   16   13 0047 Backfill 6" Wide, 36" Deep Trench, With Compaction8 $396.06LF

Installation =x x $396.06
FactorUnit PriceQuantity Total

 1.2075$0.41 800.00

User Note: Backfill of the trenching for light poles.

Subtotal for 31 - Earthwork: $1,437.74

$4,264.65Proposal Total

This proposal total represents the correct total for the proposal.  Any discrepancy between line totals, 

sub-totals and the proposal total is due to rounding of the line totals and sub-totals.

The Percent of NPP on this Proposal: 0.00%
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