

EXECUTIVE SUMMARY FORM

Contract Name: Stanley Virtual Server Change Over Contract No.: 13412 City of Avondale/S.A.V.E. Co-op

Statement of Purpose and Need (3-5 Sentences)
Communication between the physical stand-alone server and PC's is breaking down. I.T. says the server is not repairable. The best solution is to virtualize the system so Management can access program from any County networked PC.

Contract End Date: 45 days from signature Renewal Option: Yes No

Maximum Dollar Limit: \$2,292.67

Contract information

Firm Name: Stanley Security Solutions Contact Person: Matt Alvey

Address: 4666 S. Ash Avenue Phone No: 480-216-9273

City: Tempe State: AZ Fax: _____ Email: malvey@stanleyworks.com

Fund: _____ Type of Funds: Restricted Grant General Fund Other
Fund Code: _____

Date Sent for Legal Review: n/a Date Returned: _____

Special Notes:
Gila County is part of the Strategic Alliance for Volume Expenditures (S.A.V.E.), which includes the City of Avondale, for cooperative purchasing. By using the City of Avondale contract with Stanley Security Solutions., it will save the county in both time and money for a rate that already been established in the City of Avondale bidding process.

Authorization to use a Cooperative Purchasing Agreement with the City of Avondale, Contract No. 13412, for Security Electronic Systems: Virtual Server Change Over approved this 03RD day of FEBRUARY _____, 2016.

GILA COUNTY MANAGER



Don E. McDaniel, Jr.

Publish Date
January 20, 2016



Customized Solution Recommendation

Prepared For

GILA COUNTY

Prepared By

Matt Alvey
Systems Integration Consultant



Stanley Convergent Security Solutions, Inc.

Equipment & Labor Summary

Quote: Q-00698569

GILA COUNTY
1400 E ASH ST
GLOBE, AZ 85501

Change from Standalone server to virtual

Proposal Generated: 1/20/2016

Remit to:
Stanley Convergent Security Solutions
Dept Ch 10651
Palentine, IL 60055-4210

Qty	Description	Part Number	Unit Price	Total Price
Equipment Total				\$0.00
				Total Price
	Labor, Wiring, and Firestop			\$1,360.00
	Final Testing, Adjust, and Programming			\$512.00
	Engineering			\$192.00
	Project Management, Drawings, and Documentation			\$80.00
	Account Administration			\$34.00
	Panel & Hardware Fabrication & Assembly			\$0.00
Labor & Additional Total				\$2,178.00
Extended 2-Year P&L Warranty per SLA & Ongoing Training				N/A
Actual Install Sale Price				\$2,178.00
	Tax			\$114.67
Final Total				\$2,292.67

Scope of Work: GilaCounty-VirtualServerChangeover2016-1-19

Customer Theory of Operation:

Gila County would like to change their existing BASIS system from a standalone server head end to a Virtual Server. Stanley to aid in backing up database and server and moving over to the virtual server, testing, and ensuring connectivity and function.

This work order is based on Lenel's Larry Fox stating that there are no license fees from the manufacturer.

Customer Equipment Notes: